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EXHIBIT B 
 

SCOPE OF WORK 
 
 
 

Contract Agreement No.           
for Structure Demolition/Recycle/Disposal SOW at Frontier Hardchrome 

 
 



FRONTIER HARDCHROME 
 VANCOUVER, WASHINGTON 
 
 STRUCTURE DEMOLITION/RECYCLE/DISPOSAL 

 BID SCHEDULE 
 
 

Item 
No. 

Item Description Unit Quantity Unit Cost Total Amount 

Phase 1 – Structure Demolition 

1 Mobilization L.S. 1   

2. Disconnect and Abandon 
Utilities 

L.S. 1   

3. Crane and Power Panel 
Removal 

See items 3.a, 3.b, 3.c and 3.d 
below 

------ ------- 

3.a Remove Richardson Power 
Panels 

Each 15   

3.b Remove Richardson Jib 
Cranes 

Each 13   

3.c Remove Richardson Gantry 
Crane 

Each 1   

3.d Remove Frontier 
Hardchrome Gantry Crane 

Each 1   

4. Structure Demolition L.S. 1   

5.  Nonhazardous Material 
Staging, Hauling, Recycling 
and/or Disposal 

L.S. 1   

6. Hazardous Material Staging, 
Hauling and Disposal 

Ton 25   

7. Earthwork - Excavate Test 
Pits 

Days 2   

8.  Health and Safety L.S 1   

9. Site Security L.S 1   

10. Demobilization L.S 1   

Total Amount  



STRUCTURE DEMOLITION/RECYCLE/DISPOSAL 

BID SCHEDULE 

 
Item 
No. 

Item Description Unit Quantity Unit Cost Total Amount 

Phase 2 – Foundation Demolition and Piling Removal 

11. Mobilization L.S. 1   

12. Foundation Removal L.S. 1   

13. Machine Foundation 
Removal 

L.S. 1   

14.  Remove and Dispose of  
Foundation Piling 

Each 20   

15. Hazardous Material Staging, 
Hauling and Disposal 

Ton 125   

16. Nonhazardous Material 
Staging, Hauling, Recycling 
and/or Disposal 

L.S. 1   

17. Earthwork  See items 17.a and 17.b below   

17.a Level Site L.S. 1   

17.b Dust Fixative Sq. Yd. 4,400   

18. Health and Safety/Security L.S. 1   

19. Demobilization L.S. 1   

Total Amount  
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 FRONTIER HARDCHROME 
 VANCOUVER, WASHINGTON 
 
 STRUCTURE DEMOLITION/RECYCLE/DISPOSAL 
 SCOPE OF WORK 
 
 
1.0  GENERAL 
 
The Frontier Hardchrome (FHC) Site is located in the southwestern part of Washington State. 
The site is approximately one-half mile north of the Columbia River and covers about one-half 
acre.  Frontier Hardchrome is located at 113 Y Street, Vancouver, Washington.  
 
In approximately 1955, the site was filled with hydraulic dredge material and construction 
rubble. Since then the site has been primarily occupied by two businesses, both engaged in the 
chrome plating business.  Pioneer Plating operated at the site from 1958 to 1970.  The site was 
then occupied by FHC until 1983.  The property has been leased to various other businesses 
since 1983.  Presently, the FHC facility is being used as a truck driving school. Soil and 
groundwater at FHC are contaminated with hexavalent chromium. 
 
The work covered under this subcontract will include the demolition/recycle/disposal of several 
structures located on the Frontier Hardchrome Superfund Site.  The structures to be removed 
primarily consist of two buildings associated with chrome plating and metal fabrication; these 
buildings are the former FHC, and the Richardson Metals Building. The scope of work also 
includes subsurface soil explorations. 
 
The FHC site is a Superfund Site and work must be done in an environmentally safe manner. 
Hazardous materials (primarily soil) are present on the site. The Contractor shall be cognizant of 
potential local business and community impacts (such as noise, dust, access blockages, odors, 
etc.) and perform the work with due consideration of these concerns. 
 
1.1  DEFINITIONS 
 
The following definitions apply to this scope of work: 
 
Construction Manager-The U.S. EPA on-site, full time designee responsible for managing and 
overseeing performance of the construction work.  The Construction Manager will be an 
employee of Weston Solutions, Inc. (WESTON).  The Construction Manager has complete 
authority over the scope of work.  The Construction Manager may designate a resident engineer 
to assume on-site responsibilities in his absence. 
 
Contractor-The firm contracted by WESTON to perform the work.  The Contractor reports to 
the Construction Manager. 
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Subcontractor-Firms contracted by the Contractor to perform certain portions of the work.  
Subcontractors report to the Contractor. 
 
Site Health and Safety Coordinator (SHSC)-The individual responsible for overseeing site 
health and safety.  The SHSC will ensure that all safety documentation is in place and health and 
safety plans are being followed.  The SHSC will ensure that the Contractor is maintaining safe 
site conditions and working in a safe manner.  The SHSC will be a WESTON employee. 
 
Site Safety Officer (SSO)-The individual responsible for ensuring day-to-day activities are being 
performed safely and that all site workers are adhering to specific safety rules and precautions 
established for each job activity.  The SSO is responsible for enforcing PPE requirements, 
contaminant monitoring, confined space entry monitoring, medical record and training record 
maintenance, safe housekeeping and other safety related functions.  The SSO is a Contractor 
employee and reports indirectly to the SHSC. 
 
2.0  WORK ACTIVITIES 
 
The following is a list of activities the Contractor will be responsible for completing: 
 

• Comply with substantative requirements of City permits and coordinate work with 
appropriate City personnel. 
 

• Mobilize all equipment to the site. 
 

• Designate exclusion zones (signs, barriers, etc.) 
 

• Install a Contractor site construction trailer (as required by the Contractor). 
 

• Field verify and mark the location of all utilities. 
 

• Disconnect, deactivate and/or remove all utilities that will be affected by demolition 
activities. 

 
• Remove and save 13 jib cranes, 15 power panels and 1 gantry crane located inside the 

Richardson Metal Works Building. 
 

• Remove and save 1 gantry crane inside the Former Frontier Hardchrome Building. 
 

• Demolish and remove all structures including building contents, pavements and 
foundations and pilings. 
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• Complete 4 exploratory excavations to a depth of approximately 15 feet. 
 

• Maintain on-site equipment decontamination area. 
 

• Transport non-hazardous materials to recycling facilities and/or a construction debris 
landfill. 

 
• Transport hazardous materials to approved disposal facilities and/or a hazardous 

waste landfill. 
 

• Schedule and coordinate all disposal shipments. 
 

• Complete the proper documentation for the transportation and disposal of all waste 
generated or recovered. 

 
• Dispose of all PPE. 

 
• Implement traffic control devices when Contractor's equipment significantly impairs 

the normal flow of traffic, causes undue risk to vehicular traffic, or is required to be in 
any roadway, sidewalk or public right-of-way. 

 
• Provide site security as required to protect the Contractors equipment. 

 
• Restore fences, sidewalks and streets damaged by the Contractor during structure 

removal. 
 

• Demobilize all Contractor equipment. 
 
3.0  SUBMITTALS 
 
The Contractor, or representative thereof, is required to attend a pre-bid site walk before 
submitting a proposal.  Thereafter, provide submittals in accordance with specification Section 
01300. 
 
 
4.0  HEALTH AND SAFETY 
 
While on-site, the Contractor shall adhere to all health and safety requirements as set forth in the 
Site HASP prepared by WESTON.  The Contractor shall also adhere to the requirements set forth 
in his own HSP.  The Contractor shall designate an on-site safety officer that shall be responsible 
for assuring the Contractor's employees adhere to all safety requirements. 
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5.0  INTERFACE WITH OTHER CONTRACTORS/COMPANIES 
 
The Contractor will be required to interface with other contractors and entities at the site to 
minimize conflicts and facilitate construction activities.  These contractors/entities are: 
 
5.1  WESTON SOLUTIONS, INC. 
 
WESTON will provide overall project management and supervision of the Contractors.  
WESTON will also ensure health and safety requirements are being followed.  The Contractors 
will be required to interface with WESTON's site health and safety coordinator and Construction 
Manager. 
 
5.2  CASSIDY MANUFACTURING 
 
Cassidy Manufacturing is located adjacent to the Richardson Metals Works Building (which is to 
be demolished). The Contractor shall demolish the Frontier Hardchrome and Richardson 
buildings in a manner which does not interrupt activities at Cassidy; does not block the flow of 
traffic into and out of Cassidy’s facility; and does not damage the Cassidy facility or their 
utilities. Noise and dust shall also be controlled to limits prescribed herein. 
 
5.3  CITY OF VANCOUVER 
 
Contractor shall interface with the City to obtain all permits necessary for the work. Contractor 
shall inform City personnel of work being performed and coordinate all work with appropriate 
City personnel. Arrangements for utilities, such as water and electricity, shall be coordinated by 
the Contractor with appropriate departments. 
 
6.0  SUPPORT FACILITIES 
 
WESTON will provide porta-potties for site use. The Contractor will be required to pay for all 
other utilities used by the Contractor and will be responsible for all cost associated with the 
Contractors construction trailer installation and rental (as required).   
 
A non-contaminated concrete pad is available onsite for staging transport trucks and other 
equipment that will access roadways. 
 
7.0  DRAWINGS, SPECIFICATIONS AND PLANS 
 
This design package contains the following Drawings, Specifications and Plans to be used for 
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structure demolition/recycle/disposal: 
 
 Drawings 
 
 Drawing Revision 
 Number Number Title 
 
 100 0 Existing Site Plan 
 101 0 Utility Plan 
 
7.1 Specifications 
 
 DIVISION 1 - GENERAL 
 01025 8-02-02 Measurement and Payment 
 01027 8-02-02 Application for Payments 
 01028 8-02-02 Modification/Change Order Procedures 
 01100 8-02-02 Environmental Protection 
 01101 8-02-02 Materials Handling 
 01200 8-02-02 Project Meetings 
 01300 8-02-02 Submittals 
 01310 8-02-02 Construction Scheduling 
 01390 8-02-02 Health and Safety 
 01500 8-02-02 Construction Facilities and Temporary Controls 
 01505 8-02-02 Mobilization 
 01700 8-02-02 Contract Closeout 
 01710 8-02-02 Cleaning 
 01720 8-02-02 Project Record Documents 
 01850 8-02-02 Security 
 
 DIVISION 2 - SITE WORK 
 02050 8-02-02 Demolition 
 02200 8-02-02 Earthwork 
 02300 8-02-02 Off-Site Transportation 
 02400 8-02-02 Off-Site Disposal 
 
7.2 Plans 
 

• Site Health and Safety Plan 
• Site Management Plan 
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8.0 SCHEDULE 
 
Schedule (Offeror is to complete and return with the proposal as indicated) 
 
 Proposals Due: xxxxx 
 Award of Subcontract: xxxxx 
 Mobilization Complete: xxxxx 
 Demolition Complete xxxxx 
 
 Number of days on-site, including mobilization and demobilization: Days*  (Offeror to 

Complete) 
 
 Contractor will normally work: 
   Hours/Day (Offeror to Complete) 
   Days/Week (Offeror to Complete) 
 
 Note:  Building demolition work must be completed on or before January 15, 2003. Dates 

for completion of foundation demolition and piling removal to be determined. 
 
 * Time in calendar days from receipt of award. 
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 CONTENTS 
 
SECTION TITLE 
 
01025  MEASUREMENT AND PAYMENT 
01027  APPLICATION FOR PAYMENTS 
01028  MODIFICATION/CHANGE ORDER PROCEDURES 
01100  ENVIRONMENTAL PROTECTION 
01101  MATERIALS HANDLING 
01200  PROJECT MEETINGS 
01300  SUBMITTALS 
01310  CONSTRUCTION SCHEDULING 
01390  HEALTH AND SAFETY 
01500  CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
01505  MOBILIZATION 
01700  CONTRACT CLOSEOUT 
01710  CLEANING 
01720  PROJECT RECORD DOCUMENTS 
01850  SECURITY 
02050  DEMOLITION 
02200  EARTHWORK 
02300  OFF-SITE TRANSPORTATION 
02400  OFF-SITE DISPOSAL 
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SECTION 01025 

MEASUREMENT AND PAYMENT  
 

 
 
PART 1-GENERAL 
 
1.01  SUMMARY 
 
 A. This section covers the methods and procedures that will be used to measure the 

Contractor's work and to provide payment to the Contractor for work performance 
under this Contract.  It is the responsibility of the Contractor to make a thorough 
investigation of the Drawings and Specifications and the Site to determine the scope of 
Work included in each bid item. 

 
 B. Payments will be made to the Contractor based on the quantities of work as measured 

in accordance with the specified methods of measurement and the prices stipulated in 
the accepted Bid.  This method of payment will constitute complete compensation for 
all work shown on the Drawings and provided in the Specifications or other contract 
documents, and for all costs of accepting the general risks, liabilities and obligations 
expressed or implied.  Payment under all items shall include, but not be limited to, 
compensation for furnishing all supervision, labor, equipment, overhead, profit, 
materials, services, licenses and permits, and performing all work required to 
accomplish and complete the work specified under each item and other associated 
work. 

 
 C. Procedures for application of payment are specified in Section 01027. 
 
1.02  SUBMITTALS 
 
 A. Schedule of Values 
 
  Prepare and submit to the Construction Manager, 7 days following Notice to Proceed, 

a schedule of values for all pay items.  Organize and subdivide Schedule of Values so 
that a price is established for each activity on the Progress Schedule. Include short 
titles in the Schedule of Values.  Provide major subtotal line corresponding to each of 
the items identified in the Bid Form.  The Schedule of Values may provide 
incremental measurement and payment for bid items.  However, work items bid at unit 
rate shall only be compensated when the measured units of work are complete in all 
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respects. 
 
 B. Monthly Invoice 
 
  With each monthly invoice, compute quantities of completed work for that month.  

The calculation package shall be attached to the monthly invoice and shall be prepared 
in sufficient detail to allow the Construction Manager to verify the values of 
completed work.  Progress payments will be made for lump sum items based on 
approved invoices and on the approved schedule of values. 

 
 
PART 2-PRODUCTS 
 
 NOT USED 
 
PART 3-EXECUTION 
 
This section discusses the work, measurement and payment for every item indicated in the bid 
schedule.  
 
PHASE 1 - STRUCTURE DEMOLITION 
 
3.01  MOBILIZATION (Item 1) 
 
 A. Work Included 
 
  Work includes mobilization of personnel and improvement to the site, set up of office 

space, debris staging areas, exclusion zones, sanitary facilities, liquid storage capacity 
above that provided by others, power to the demolition site, and other facilities as 
needed. Includes obtaining necessary permits from local agencies, installation of silt 
fence, storm drain protection, purchasing required bonds and insurance, and submittal 
preparation.  

 
 B. Payment 
 
  Payment will be lump sum.  Mobilization payment will be paid when Contractor 

completes specification section 01505 item 1.02A.1, 1.02A.2, 1.02A.3, 1.02A.4, 
1.02A.7, 1.02A.8, 1.02.A9; specification section 01100 item 3.03B, and provides the 
required submittals acceptable to the construction manager.  

 



FHC Demolition Scope of Work  
 

 

 
02-0261r1.doc 01025 - 3 5 May 2003 

 
This document was prepared by Roy F. Weston, Inc., expressly for the EPA.  It shall not be disclosed in whole or in part 
without the express, written permission of the EPA. 

3.02  DISCONNECT AND ABANDON UTILITIES  (Item 2) 
 
 A. Work Included 
 
  Work includes disconnecting all utilities that may impede site demolition. Contractor 

is responsible for identifying and locating utilities such that they may be disconnected 
or safeguarded. Utilities include gas, water, power, storm drains, telephone and TV 
cables, sewer, etc. All utilities to the site must be disconnected that may result in 
unsafe working conditions. Contractor shall also remove sections of the buried drains 
as indicated on the drawings. 

 
 B. Payment 
 
  Payment will be lump sum.  
 
3.03  CRANE AND POWER PANEL REMOVAL (Item 3) 
 
 A. Work included 
 
  Work includes removal of:  
 
  1.  Fifteen (15) power panels inside the Richardson Metals Building, 
 
  2. Thirteen (13) jib cranes inside the Richardson Metals Building, 
 
  3. One (1) gantry crane inside the Richardson Metals Building, 
 
  4.  One (1) gantry crane inside the former Frontier Hardchrome Building,  
 
  Contractor will store the cranes and panels onsite. 
 
 B. Payment 
  
  Payment will be unit priced at a unit rate as provided in the bid schedule. Payment for 

quantities over or under bid schedule quantities will be made at the unit price provided 
in the bid schedule. 

 
3.04   STRUCTURE DEMOLITION (Item 4) 
 
 A. Work Included 
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  Work includes demolition of all above ground structures. Includes removal of soil on 
demolition materials before offsite recycling/disposal. Includes dust suppression and 
drainage (runoff) control. 

 
 B. Payment 
  
  Payment will be lump sum.  Periodic payment will be made based on the percent of 

demolition completed.  
 
3.05  NONHAZARDOUS MATERIAL STAGING, HAULING, RECYCLING, AND/OR 

DISPOSAL (Item 5) 
 
 A. Work Included 
 
  Work includes staging of non-hazardous material in designated marked stockpiles, 

removal of soil from debris, loading of non-hazardous demolition debris, 
transportation, recycle, and/or disposal at an approved landfill.  Contractor is 
encouraged to recycle as much demolition debris as possible.  Demolition material 
recycling proceeds will become the property of the Contractor.  Material inside the 
structure is included. 

 
 B. Payment 
 
  Lump sum payment will be made.  
 
3.06  HAZARDOUS MATERIAL STAGING, HAULING, AND DISPOSAL (Item 6) 
 
 A. Work Included 
 
  Work includes staging of hazardous material in designated marked stockpiles, loading 

of hazardous solid debris (primarily flume cinderblocks inside the Frontier 
Hardchrome Building), transportation, manifesting and disposal at a licensed 
hazardous waste landfill.  
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 B. Measurement 
 
  Quantity will be on a per ton basis as determined by measurement at a certified scale.  
 
 C. Payment 
 
  Payment will be based on the tons of material disposed at an off-site hazardous waste 

landfill at a unit rate as provided in the bid schedule. Payment for quantities over or 
under bid schedule quantities will be made at the unit price provided in the bid 
schedule.  

 
3.07  EARTHWORK (Item 7) 
 
 A. Work Included 
 

Work includes:  
 
Excavation of 4 test pits, provision of ground protection, soil stockpiling, backfilling 
soil into excavation and ground protection material disposal. Note: Test pits are being 
excavated to identify magnitude of buried debris. 

 
 B. Payment 
 
  Payment will be unit priced on a daily (8 hours per day) basis. 
 
3.08  HEALTH AND SAFETY (Item 8) 
 
 A. Work Included 
 
  The contractor shall provide a site safety officer to oversee and coordinate construction 

and safety programs.  The Contractor shall provide PPE, decontamination equipment, 
and on-site monitoring equipment such PIDs, mini-rams and OVMs as needed.  The 
contractor shall ensure medical examinations and hazardous waste training for all site 
workers is current.  

 
 B. Payment 
 
  Payment will be lump sum.  
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3.9  SITE SECURITY (Item 9) 
 
 A. Work Included 
 
  Work includes providing security personnel during working hours and to secure the 

site after hours, providing additional fencing and lighting, as deemed necessary to 
protect the contractors equipment. Includes providing sign-in and sign-out logs.   

 
 B. Payment 
 
  Payment will be lump sum.  
 
3.10  DEMOBILIZATION (Item 10) 
 
 A. Work Included 
 
  Work includes leveling of the site where soil was disturbed, decontamination of all 

Contractors equipment, removal of Contractors facilities and equipment, removal of 
all debris and garbage and final road cleaning as necessary as specified in section 
01505, items 1.02A.4, 1.02A.5 and 1.02A.6.  

 
 B. Payment 
   
  Payment will be lump sum.  
 
 
PHASE 2 - FOUNDATION DEMOLITION AND PILING REMOVAL 
 
3.11  MOBILIZATION (Item 11) 
 
 A. Work Included 
 
  Work includes mobilization of personnel to the site, set up of exclusion zones and 

other facilities as needed. Includes storm drain protection and submittal preparation.  
 
 B. Payment 
 

Payment will be lump sum.   
 
3.12   FOUNDATION REMOVAL (Item 12) 
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 A. Work Included 
 
  Work includes demolition of all concrete slabs, foundations, and pavement. Includes 

removal of soil on concrete/pavement before offsite recycling/disposal. Includes dust 
suppression and drainage (runoff) control. 

 
B. Payment  

 
Payment will be lump sum.  Periodic payment will be made based on the percent of 
demolition completed. 
 

3.13   MACHINE FOUNDATION REMOVAL (Item 13) 
 
 A. Work Included 
 
  Work includes removal of the machine foundation located inside the Richardson 

Building. Includes removal of soil on concrete before offsite recycling/disposal. 
Includes dust suppression and drainage (runoff) control. 

 
C. Payment  

 
  Payment will be lump sum. 
 
3.14  REMOVE AND DISPOSE OF FOUNDATION PILING (Item 14) 
 
 A. Work Included  
 
  Work includes removal of Frontier Hardchrome foundation piling, piling 

decontamination, onsite piling storage (until sample results are available), and piling 
recycle/disposal. Includes loading and disposal of piling after sampling by others is 
complete (assume 3 weeks after removal). Contractor shall assume piling are a non-
hazardous material after decontamination. 

 
 B. Payment 
 
  Payment will be unit priced per piling at a unit rate as provided in the bid schedule. 

Payment for quantities over or under bid schedule quantities will be made at the unit 
price provided in the bid schedule. Assume piling are non-hazardous material. 

 
3.15  HAZARDOUS MATERIAL STAGING, HAULING, AND DISPOSAL (Item 15) 
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 A. Work Included 
 
  Work includes staging of hazardous material in designated marked stockpiles, loading 

of hazardous solid debris (primarily contaminated concrete), transportation, 
manifesting and disposal at a licensed hazardous waste landfill.  

 
 B. Measurement 
 
  Quantity will be on a per ton basis as determined by measurement at a certified scale.  
 
 C. Payment 
 
  Payment will be based on the tons of material disposed at an off-site hazardous waste 

landfill at a unit rate as provided in the bid schedule. Payment for quantities over or 
under bid schedule quantities will be made at the unit price provided in the bid 
schedule. 

 
3.16  NONHAZARDOUS MATERIAL STAGING, HAULING, RECYCLING, AND/OR 

DISPOSAL (Item 16) 
 
 A. Work Included 
 
  Work includes staging of non-hazardous material (primarily concrete and asphalt) in 

designated marked stockpiles, removal of soil from material, loading of non-hazardous 
material, transportation, recycle, and/or disposal at an approved landfill.  Contractor is 
encouraged to recycle as much demolition material as possible.  Demolition material 
recycling proceeds will become the property of the Contractor.  

 
 B. Payment 
 
  Lump sum payment will be made.  
 
3.17  EARTHWORK (Item 17) 
 
 A. Work Included 
 

Work includes:  
 
1. Leveling the disturbed area of the site, soil consolidation (rolling), and water 

addition (as needed only for soil consolidation). 
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2. Applying a dust fixative over the disturbed areas of the site. 

 
 B.  Measurement 
 

Quantity for item 2  will be based on a square yard basis as determined using a 
measuring tape. 

  
 C. Payment 
 
  Payment for item 1 will be lump sum. Payment for item 2 will be unit priced on a 

square yard basis. Payment for quantities over or under bid schedule quantities will be 
made at the unit price provided in the bid schedule. 

 
3.18  HEALTH AND SAFETY/SECURITY (Item 18) 
 
 A. Work Included 
 
  The contractor shall provide a site safety officer to oversee and coordinate construction 

and safety programs.  The Contractor shall provide PPE, decontamination equipment, 
and on-site monitoring equipment such PIDs, mini-rams and OVMs as needed.  The 
contractor shall ensure medical examinations and hazardous waste training for all site 
workers is current.  
 
Includes site security as needed to protect the contractors equipment. Includes 
providing security personnel during working hours and to secure the site after hours, as 
needed, providing additional fencing and lighting, as deemed necessary, and providing 
sign-in and sign-out logs.   

 
 B. Payment 
 
  Payment will be lump sum.   
 
3.19  DEMOBILIZATION (Item 19) 
 
 A. Work Included 
 
  Work includes decontamination of all Contractors equipment, removal of Contractors 

facilities and equipment, removal of all debris and garbage and final road cleaning as 
necessary as specified in section 01505, items 1.02A.4, 1.02A.5 and 1.02A.6. 
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3.20  INCIDENTAL WORK 
 

 All work not included in paragraphs 3.01 to 3.19 of this section but specified or 
implied in the Contract Documents shall be included in the contract prices of the item 
or items most closely associated with the work. 

 
 END OF SECTION 
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SECTION 01027 

APPLICATION FOR PAYMENTS 
 

 
 
PART 1-GENERAL 
 
1.01  REQUIREMENTS 
 
 A. Submit Applications for Payment to Construction Manager in accordance with the 

schedule established by Conditions of the Contract and Agreement between 
Construction Manager and Contractor. 

 
1.02  FORMAT AND DATA REQUIRED 
 
 A. Submit payment applications to the Construction Manager on the forms provided in 

Attachment 01027.   
 
 B. Provide itemized data on continuation sheet: 
 
  1. Format, schedules, line items and values:  those items in the Schedule of Values 

accepted by Construction Manager. 
 
1.03  PREPARATION OF APPLICATION FOR EACH PROGRESS PAYMENT 
 
 A. Application Form: 
 
  1. Fill in required information, including that for Change Orders executed prior to 

date of submittal of application. 
 
  2. Fill in summary of dollar values to agree with respective totals indicated on 

continuation sheets. 
 
  3. Execute certification with signature of a responsible officer of Contractor. 
 
 B. Continuation Sheets: 
 
  1. Fill in the total list of all scheduled items of work, including item number, 

estimated quantity, and accepted unit price for each item. 
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  2. Fill in the number of units completed to date and the associated dollar value for 

each scheduled line item when the work is performed.  Round off subtotal values 
to nearest dollar. 
 

  3. List each Change Order executed prior to date of submission at the end of the 
continuation sheets.  List the Change Order Number and description the same as 
an original component item of work. 

 
1.04  SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 
 
 A. When the Construction Manager requires substantiating data; submit suitable 

information with a cover letter identifying: 
 
  1. Project. 
  2. Application number and date. 
  3. Detailed list of enclosures. 
 
 B. For stored products: 
 
  1. Item number and identification as shown on application. 
  2. Description of specific material. 
 
 C. Submit one copy of data and cover letter for each copy of application. 
 
1.05  PREPARATION OF APPLICATION FOR FINAL PAYMENT 
 
 A. Fill in Application form (Final Payment) provided in Attachment 01027 as specified 

for progress payments. 
 
 B. Use continuation sheet for presenting the final statement of accounting as specified in 

Section 01700-Contract Closeout. 
 
1.06  SUBMITTAL PROCEDURE 
 
 A. Submit Application for Payment to Construction Manager at the times stipulated in the 

Agreement. 
 
 B. Number:  Three copies of each Application. 
 
 C. When Construction Manager finds Application for payment properly completed and 
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correct, he will transmit application for payment and the approved invoice to 
WESTON accounts payable to initiate payment to Contractor. 

 
 
PART 2-PRODUCTS 
 
 NOT USED 
 
 
PART 3-EXECUTION 
 NOT USED 
 
 
 
 END OF SECTION 



 

 
 
 ATTACHMENT 01027 
 
 
 
 PAYMENT APPLICATION AND CERTIFICATE FORM 
 
 PAYMENT APPLICATION AND CERTIFICATE SIGNATURE PAGE 
 (FINAL PAYMENT) 



 

 
94-604.7 26 September 1994 

 PR10/SEA 

 
PAYMENT APPLICATION AND CERTIFICATE 
 
 
 
PROJECT:     WORK ORDER NO.:  
PAYMENT ESTIMATE:    DATE:   
PERIOD FROM                           TO                        SHEET             OF            
CONTRACTOR:     
 

1. Original Lump Sum Contract Amount    $  
2. Lump Sum Change Order Amount    $  
3. Unit Price Items    $  
4. Time and Materials    $  
5. Revised Contract Amount    $  
6. Total Payment to Date (previous certificates for payment)  $  
7. Total Retainage to Date    $  
8. Current Payment Due    $  
 a. Lump Sum    $  
 b. Materials on Hand    $  
 c. Unit Price     $  
 d. Time and Materials    $  
9. Subtotal     $  
10. Current Retainage    $  
11. Current Payment Due    $  
12. Total Payment (6 + 11)    $  
13. Total Retainage (7 + 10)    $  
14. Total Value of Work to Date (12 + 13)    $  
15. Percentage of Work Complete (line 14/line 5)   $  
16. Current Payment Due    $  
 
 

The undersigned Contractor certifies that the Work covered by this application for Payment has been completed in 
accordance with the Contract Documents, that all amounts due to date have been paid by him for Work for which 
previous Certificates for Payment were issued and payments received from the Construction Manager, and that the 
current payment shown herein is now due. 
 
 
          
Contractor  By    Date 
 
I hereby acknowledge that the material and labor involved on the above estimate are correct and payment on same is 
due contractor. 
 
 
       
Weston Solutions, Inc.  Date 



 

 
94-604.8 26 September 1994 

 PR10/SEA 

PAYMENT APPLICATION AND 
CERTIFICATE SIGNATURE PAGE 
(FINAL PAYMENT) 
 
 
PROJECT:       WORK ORDER NO.   
 
APPLICATION NO.:      DATE:   
 
PERIOD FROM                 TO                 19           SHEET       OF       
 
CONTRACTOR:       
 
 
 
I Hereby Acknowledge that this contract has been completed in substantial compliance with the items of the agreement, 
Specifications and Plans.  I, therefore, recommend acceptance of the work and processing of this final estimate as showing the 
total amount of money due to Contractor in compliance with the terms of the Contract. 
 
 
 
 
           
CONSTRUCTION MANAGER      DATE 
Weston Solutions, Inc. 
 
 
 
 
CONTRACTOR:   
 
ADDRESS:   
 
  
  CITY       STATE  ZIP CODE 
 
 
 
 
With the acceptance of this final payment, we, the Contractor, release the Construction Manager and Agents from all claims and 
all liability to us, the Contractor, for all things done or furnished in connection with the Work, and every act of the Construction 
Manager and all others relating to, or arising, out of the Work. 
 
 
 
 
           
SIGNATURE        DATE 
 
         
TITLE 
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SECTION 01028 

MODIFICATION/CHANGE ORDER PROCEDURES 
 

 
 
PART 1-GENERAL 
 
1.01  SUMMARY 
 
 A. Without invalidating the Contract, and without notice to surety, the Construction 

Manager may order changes in the Work consisting of additions, deletions, or 
modifications in the Work, with the Contractor's compensation and the time to 
perform under this Contract equitably adjusted accordingly.  All such changes in the 
work shall be authorized by a Contract Modification, Immediate Action Change Order, 
or Field Order.  The contract sum may be changed only by written and signed 
Immediate Action Change Orders or Contract Modifications. 

 
 B. Immediate Action Change Orders, Change Order Request, Contract Modification, and 

Field Order forms are provided in Attachment 01028 of this section. 
 
1.02  AUTHORIZATION 
 
 A. Designate in writing the member of Contractor's organization: 
 
  1. Who is authorized to accept changes in the Work. 
 
  2. Who is responsible for informing others in the Contractor's employ of the 

authorization of changes in the Work. 
 
 B. The Construction Manager will designate in writing the WESTON person who is 

authorized to initiate Immediate Action Change Orders or Contract Modifications. 
 
 C. Do not start work until the appropriate written Immediate Action Change Order, 

Contract Modification or Field Order Change Order is approved and received by the 
Construction Manager. 
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1.03  DEFINITIONS 
 
 A. Contract Modification-A written order specifying a change in the work (Change 

Order), together with the corresponding change in compensation under this Contract, if 
any, and the corresponding change in the time to perform under this Contract, if any, 
which has been agreed upon and signed by the Contractor and WESTON. 

 
 B. Immediate Action Change Order-Circumstances will sometimes require WESTON to 

direct the Contractor to proceed with work to address an immediate need at the site.  
This need may result from emergency situations or be required to avoid incurring delay 
costs.  In these circumstances the Construction Manager or his designee will order the 
Contractor to proceed with actions that are needed on an immediate basis, while the 
standard Contract Modification process is carried forward in the normal manner. 

 
 C. Field Order-Without invalidating this Contract, the Construction Manager may order 

minor changes in the Work consisting of additions, deletions, or modifications that do 
not involve any corresponding change in the Contractor's compensation, or in the time 
for the Contractor to perform under this Contract in the substance of the contract.  
Such a change shall be made pursuant to a written order, named a "Field Order." 

 
1.04  PRELIMINARY PROCEDURES 
 
 A. The Construction Manager may initiate changes by submitting a Construction 

Modification Request (CMR) to the Contractor.  Request will include: 
 
  1. Detailed description of the change, products, and location of the change in the 

Project. 
 
  2. Supplementary or revised drawings and specifications. 
 
  3. The projected time span for making the change and a specific statement as to 

whether overtime work is, or is not, authorized. 
 
  4. A specific period of time during which the requested price will be considered 

valid. 
 
  5. Such request is for information only and is not an instruction to execute the 

changes nor to stop work in progress. 
 
 B. Contractor may request changes by submitting a CMR to the Construction Manager 

containing: 
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  1. Description of the proposed changes. 
 
  2. State of the reason for making the changes. 
 
  3. Statement of the effect on the Contract Sum and the Contract Time. 
 
  4. Statement of the effect on the work of separate contractors or subcontractors. 
 
  5. Documentation supporting any change in Contract Sum or Contract Time, as 

appropriate. 
 
1.05  DOCUMENTATION OF PROPOSALS AND CLAIMS 
 
 A. Lump Sum (fixed price) and unit price. 
 
  1. Support each quotation for a lump-sum proposal, and for each unit price which 

has not previously been established, with sufficient substantiating data to allow 
the Construction Manager to evaluate the quotation. 

 
  2. On request, provide additional data to support time and cost computations: 
 
   a. Labor required. 
   b. Equipment required. 
   c. Products required. 
 
    1. Recommended source of purchase and unit cost. 
    2. Quantities required. 
 
   d. Taxes, insurance and bonds. 
   e. Credit for work deleted from Contract, similarly documented. 
   f. Overhead and profit. 
   g. Justification for any change in Contract Time. 
 
 B. Time and Materials 
 
  1. Support each claim for additional costs and for work done on a time-and-material 

basis, with documentation as required for a lump-sum proposal, plus additional 
information: 

 
   a. Name of Construction Manager who ordered the work, and date of the order. 
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   b. Dates and times work was performed and by whom. 
   c. Time record, summary of hours worked and hourly rates paid. 
   d. Receipts and invoices for: 
 
    1. Equipment used, listing dates and times of use. 
    2. Products used, listing of quantities. 
    3. Subcontracts (lower tier contractors). 
 
  2. Document requests for substitutions for products. 
 
1.06  PREPARATION OF CONTRACT MODIFICATIONS 
 
 A. The Construction Manager will initiate the appropriate Immediate Action Change 

Order or Contract Modification. 
 
 B. Immediate Action Change Order or Contract Modification will describe changes in the 

work, both additions and deletions, with attachments of revised Contract Documents 
to define details of the change. 

 
 C. Immediate Action Change Order or Contract Modification will provide an accounting 

of the adjustment in the Contract Sum and in the Contract Time. 
 
1.07  LUMP-SUM (FIXED-PRICE) CONTRACT MODIFICATIONS 
 
 A. Content of Contract Modifications will be based on, either: 
 
  1. The Construction Manager's proposal request and Contractor's responsive 

proposal as mutually agreed. 
 
  2. Contractor's Proposal for a change, as recommended by the Construction 

Manager. 
 
 B. Contractor will sign, date, and return a copy of the Contract Modifications to the 

Construction Manager to indicate agreement with the terms therein. 
 
 C. The Construction Manager will sign and date the Immediate Action Change Order as 

authorization for the Contractor to proceed with the changes. 
 
 D. WESTON contracts will sign and date the Contract Modification as authorization for 

the Contractor to proceed with the changes after client consent. 
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1.08  UNIT PRICE CONTRACT MODIFICATION 
 
 A. Content of Contract Modifications will be based on, either: 
 
  1. Construction Manager's definition of the scope of the required changes. 
  2. Contractor's Proposal for a change. 
  3. Survey of completed work. 
 
 B. The unit prices will be: 
 
  1. Those stated in the Agreement. 
  2. Those mutually agreed upon between Construction Manager and Contractor. 
 
 C. When quantities of each of the items affected by the Contract Modification can be 

determined prior to start of the Work: 
 
  1. Contractor will sign, date, and return a copy of the Immediate Action Change 

Order to the Construction Manager to indicate agreement with the terms therein. 
  
  2. Construction Manager will sign and date the Immediate Action Change Order as 

authorization for Contractor to proceed with the changes. 
  
  3. Contract Modifications will be handled per 1.07. 
 
 D. When quantities of the items cannot be determined prior to start of the Work: 
 
  1. Construction Manager will issue a construction immediate action change order 

directing Contractor to proceed with the change on the basis of unit prices, and 
will cite the applicable unit prices. 

 
  2. At completion of the change, the Construction Manager will determine the cost of 

such work based on the unit prices and quantities used. 
 
   a. Contractor shall submit documentation to establish the number of units of 

each item and any claims for a change in Contract Time. 
 
  3. Construction Manager will sign and date the Contract Modification to establish 

the change in Contract Sum and in Contract Time. 
 
  4. Construction Manager and Contractor will sign and date the Contract 
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Modification to indicate their agreement with the terms therein. 
 
1.09  TIME AND MATERIALS CHANGE ORDER 
 
 In the event a lump sum or unit price Contract Modification will not cover the scope of 

work, WESTON will initiate a time and materials change order.  The applicable information 
in the lump sum (1.07) or unit price (1.08) change orders apply to time and materials as well 
as the appropriate FAR changes. 

 
1.10  CORRELATION WITH CONTRACTOR'S SUBMITTALS 
 
 A. Periodically, as required, revise Schedule of Values and Request for Payment forms to 

record each change as a separate item of Work, and to record the adjusted Contract 
Sum. 

 
 B. Revise the Construction Schedule to reflect each change in Contract Time. 
 
  1. Revise sub-schedules to show changes for other items of Work affected by the 

changes. 
 
 C. Upon completion of work under a Contract Modification enter pertinent changes in 

Record Documents. 
 
 
PART 2-PRODUCTS 
 
 NOT USED 
 
 
PART 3-EXECUTION 
 
 NOT USED 
 
 
 END OF SECTION 



 

 
 
 ATTACHMENT 01028 
 
 
 
 CONTRACT MODIFICATION (CHANGE ORDER) FORM 
 
 IMMEDIATE ACTION CHANGE ORDER FORM 
 
 CONTRACT MODIFICATION REQUEST (CMR) FORM 
 
 FIELD ORDER FORM 



 

 
94-604.21 26 September 1994 

 PR10/SEA 

CONTRACT MODIFICATION 
(CHANGE ORDER) 
                EFFECTIVE DATE:   
 
CONTRACT MODIFICATION NO.:        CONTRACT NO.   
 
ISSUED TO (SUBCONTRACTOR)  ISSUED BY (WESTON)    WORK ORDER NO.   
     Weston Solutions, Inc. 
     190 Queen Anne Ave N., Suite 200   PRIME CONTRACT NO.   
     Seattle, WA 98109 
 
 
THE FOLLOWING MODIFICATIONS TO THE CONTRACT ARE HEREBY ORDERED: 
(USE ADDITIONAL PAGES IF REQUIRED) 
 

  

  

  

  

  
 
CONTRACT AMOUNT 
ORIGINAL (CONTROL/SUM)      $       
PREVIOUS CHANGE ORDERS (NET)     $       
THIS CHANGE ORDER (NET)      $       
REVISED CONTRACT AMOUNT      $       
 
CONTRACT TIME (CAL. DAYS) 
ORIGINAL DURATIONS                 DAYS 
PREVIOUS CHANGE ORDERS (ADD/DEDUCT)                 DAYS 
THIS CHANGE ORDER (ADD/DEDUCT)                 DAYS 
REVISED CONTRACT TIME                 DAYS 
THE REVISED CONTRACT COMPLETION DATE IS:                                , 19      
 
THIS CHANGE ORDER/SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF PART 
IIICGENERAL PROVISIONS, ARTICLE I CHANGES. 
 
IMPORTANT: Subcontractor (  X   is        is not) required to sign this document and return two (2) copies to Roy F. Weston, Inc. 

  Note:  if subcontractor is required to sign this document, the terms changed by this modification do not become part of the subcontract until 

the modification is signed by Roy F. Weston, Inc. 
 
RECOMMENDED:   AUTHORIZED BY:   AUTHORIZED BY: 
CONSTRUCTION MANAGER (WESTON)  CONTRACTOR    WESTON 

 

            

 

            

ADDRESS    ADDRESS    ADDRESS 

 

            

 

BY      BY      BY   

 

DATE      DATE      DATE   
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IMMEDIATE ACTION CHANGE ORDER 
(CONTRACT MODIFICATION) 
 
 
 

PROJECT    WORK ORDER   

CONTRACTOR  

REASON FOR CHANGE  

  

 

DESCRIPTION OF WORK 

  

  

  

  

  

  

 

METHOD OF PAYMENT (check one) 

   NO CHANGE IN CONTRACT VALUE 

   AT UNIT PRICE OF CONTRACT 

   AT LUMP SUM AMOUNT   

   T & M EST. AMOUNT   

 

TIME EXTENSION 

  YES               NO           NO. OF DAYS   

 

REMARKS 

  

  

  

 

APPROVAL AND ACCEPTANCE 

CONSTRUCTION MANAGER  DATE  

RESIDENCE ENGINEER   DATE  

CONTRACTOR    DATE  

Roy F Weston




 

 
94-604.22 26 September 1994 

 PR10/SEA 

 

CONTRACT MODIFICATION REQUEST (CMR) 
(CHANGE ORDER) 
 
 

TO:           DATE   

FROM:           CMR#   

PROJECT:          DATE   

CONTRACT:          WORK ORDER NO.   

CONTRACTOR:          PRIME CONTRACT NO.   

KEYWORD DESCRIPTION:       
 
IT IS REQUESTED BY                                             OF                                          , THAT A CONTRACT MODIFICATION BE 
INITIATED TO THE ABOVE-REFERENCED CONTRACT.  THE FOLLOWING INFORMATION IS PROVIDED AS BACKUP 
DATA: 
 

(1) SCOPE OF WORK: 

  

  

  

(2) REASON FOR MODIFICATION: 

  

  

  

  

 

(3) APPROXIMATE COST CHANGE TO CONTRACT PRICE:   

(4) WILL THE CONTRACTOR NEED ADDITIONAL CONTRACT TIME TO COMPETE THE CHANGE IN WORK SCOPE? 

 G YES  G NO     CALENDAR DAYS 

(5) WILL THE CONTRACTOR NEED ADDITIONAL PERSONNEL TO COMPLETE THE CHANGE IN WORK SCOPE? 

 G YES   IF SO, TRADE(S)       

 G NO     NO. OF PERSONNEL     

      DURATION    (CALENDAR DAYS) 

(6) HAS THE SCOPE, COST, PERSONNEL REQUIREMENTS, AND SCHEDULE BEEN DISCUSSED WITH THE CONTRACTOR? 

 G YES  G NO 

(7) THE CONTRACT MODIFICATION CORRESPONDENCE WILL BE INITIATED BY: 

 G CONTRACTOR  G DESIGN CONSULTANT 

 G OWNER  G CONST CONSULTANT 

(8) ATTACHMENT IDENTIFICATION: 

PREPARED BY:      REVIEWED BY:   

DATE:        DATE:   
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FIELD ORDER 
 
                ORDER NO.   
 

PROJECT:           WORK ORDER NO.   

CONTRACTOR:           EFFECTIVE DATE   

CONSTRUCTION MANAGER:        PRIME CONTRACT NO.   

 

DESCRIPTION OF ALTERATION:   

  

  

  

  

  

 

REASON FOR ALTERATION:   

  

  

  

  
 
REFER TO DRAWING SHEETS      SECTION OR DETAIL                          
 
REFER TO SPECIFICATION PARAGRAPHS   
 
  
 
WILL ADDITIONAL DRAWINGS BE NECESSARY? 
 
  G YES  G NO ASSIGNED NO. OF DRAWINGS                   
 
It is understood and mutually agreed that this form is to be used only to record minor alterations which do no increase or 
decrease the contract price or change the intent of a specific provision of the contract.  Any alterations involving change to the 
contract price or contract requirements must be covered by a formal Contract Modification executed by WESTON and the 
Contractor.  A summation of these field orders will be incorporated into a modification(s) prior to contract completion. 
 
RECOMMENDED:     AUTHORIZED: 
BY:        BY:   
      CONSTRUCTION MANAGER (WESTON)   (CONTRACTOR) 
DATE:        TITLE:   
 
       DATE:   
AUTHORIZED: 
BY:       
      CONTRACTS (WESTON) 
TITLE:       
 
DATE:       
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SECTION 01100 

ENVIRONMENTAL PROTECTION 
 

 
 
PART 1-GENERAL 
 
1.01  SUMMARY 
 
 A. This section outlines the minimum measures to be employed for the protection of the 

environment to the greatest extent possible during site operations.  Environmental 
protection requires considerations of noise level and protection of air, water and land 
resources.  It involves solid waste management and activities aimed at abatement of 
pollution in general. 

 
 B. Comply with the measures outlined in this section, the Site Management Plan, and all 

applicable local, state, and federal regulations.  The Construction Manager has the 
authority to stop all work if conditions of noncompliance exist. 

 
1.02  REFERENCE STANDARDS 
 
 A. Code of Federal Regulations (CFR): 
 
  1. 29 CFR 1910  Occupational Health and Environmental Control 
 
  2. 40 CFR 261  Regulations Identifying Hazardous Waste 
 
  3. 40 CFR 262  Regulations for Hazardous Waste Generators 
 
  4. 40 CFR 263  Regulations for Hazardous Waste Transporters 
 
  5. 40 CFR 264  Regulations for Construction Managers and Operators of Permitted 

Hazardous Waste Facilities 
 
  6. 40 CFR 300  Procedures for Planning and Implementing Off-Site Response 

Actions 
 
  7. 49 CFR 178  Regulations for Shipping Container Specifications 
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 B. Washington Administrative Codes (WACs) 
 
  1. WAC 173-60  Noise Control Act 
 
  2. WAC 173-303  State Regulations for Dangerous Waste 
 
  3. WAC 173-303-170  Regulations for Dangerous Waste Generators 
 
  4. WAC 296-24, 27, 44, 62, and 155  Washington State Department of Labor and 

Industries Safety and Health Regulations 
 
  5. WAC 197-11  State Environmental Policy Act (SEPA) 
 
 C. Southwest Clean Air Agency 
 
  1. Visible Dust Rule 
 
 D. City of Vancouver Ordinances and Building Codes 
 
  1. Building Codes 
  2. Grading and Drainage Requirements 
  3. Fire Codes 
  4. Utility Modifications 
  5. Traffic Ordinances 
 
1.03  SUBMITTALS 
 
 A. Preconstruction Survey:  Perform a preconstruction reconnaissance survey of the 

project site with the Construction Manager 7 days prior to site mobilization, and 
photograph existing conditions on and adjacent to the site. 

 
 B. Submit to the Construction Manager certifications 7 days prior to site mobilization that 

coordination with local authorities has been performed for substantive requirements of 
applicable permits.  Provide a listing of the departments contacted. 

 
 C. Submit to the Construction Manager 7 days prior to mobilization the proposed dust 

fixative to be used at the end of the demolition phase. 
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1.04  COMPLIANCE WITH LAWS 
 
 A. Assume responsibility for ensuring that all applicable federal, state, county and 

municipal laws concerning unwanted environmental impacts of air, soil, stormwater 
drainage, and groundwater are being complied with by his personnel and any 
Contractor(s).  When a condition of noncompliance exists, the Construction Manager 
may issue an order stopping all or part of the work until satisfactory corrective actions 
are taken.  All time lost due to stop orders will be at Contractor's expense.  Assume 
responsibility for the identification and acquisition of all permits required to complete 
the Work.  

 
 
PART 2-PRODUCTS 
 
 NOT USED 
 
 
PART 3-EXECUTION 
 
3.01  NOISE LEVELS 
 
 A. Excessive use of vehicle horns and unmuffled exhaust systems will not be permitted.  

The Contractor is to take corrective action to address such deficiencies.  Noise level 
requirements are discussed in the Site Management Plan. Noise shall be limited to 70 
dBA at the facility boundary. 
 
Note: Surrounding businesses are extremely concerned about excessive noise during 
demolition. Contractor shall keep noise to a minimum by using care in demolition and 
by minimizing uncontrolled falling debris. Contractor will be required to modify 
demolition methods if noise complaints occur. 

 
3.02  CONTROL AND DISPOSAL OF PETROLEUM PRODUCTS 
 
 A. Hazardous Type Waste:  Remove, handle, and dispose of all hazardous waste in 

accordance with applicable federal and state regulations and codes.  Store hazardous 
substances in approved containers (49 CFR 178) properly labeled to identify the type 
of substances and date the container was filled.  Remove the containers from the Site, 
store and dispose of hazardous substances in accordance with 40 CFR 263 and 264. 

 
 B. Petroleum Products:  Conduct the fueling and lubricating of equipment and motor 

vehicles to protect against spills and evaporation.  Do not store bulk fuel at the site. 
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Fuel shall be arranged through use of an offsite fuel supplier. Properly dispose of 
lubricants to be discarded and all excess oil in accordance with state regulations.  In 
the event of a spill, immediately notify the Construction Manager and take appropriate 
counter-measures. 

 
3.03  LAND RESOURCES PROTECTION 
 
 A. Preservation 
 
  1. Preserve all land resources within site premises in their present condition or 

restore them to their pre-demolition condition at the completion of work activities 
except as otherwise delineated by the Drawings or Specifications. 

 
 B. Erosion Protection 
 
  1. Construct a silt fence around the work area (exclusion area) as shown on the 

drawings and as detailed in the Site Management Plan. 
 
  2. Selectively place materials to minimize erosion and prevent any sediment or 

runoff from entering the adjacent properties and stormdrains. Runoff from the 
exclusion zone will not be allowed and Contractor will be required to construct 
soil berms as necessary to confine runoff within exclusion zone. Install stormdrain 
protection devices as shown in the Site Management Plan. 

 
  3. Comply with all applicable laws concerning soil erosion and sediment control. 
 
 
3.04  WATER RESOURCES PROTECTION 
 
 A. Water Pollution:  Do not pollute or allow the pollution of drainages with fuels, oils, 

solvents, acids, insecticides, herbicides, trash or other harmful materials and 
substances. 

 
3.05  AIR RESOURCES PROTECTION 
 
 A. Smoke:  Minimize pollution of air by adhering to the Health and Safety Plan 

guidelines.  Take measures to prevent fires, and excessive vehicle smoke and 
excessive releases of organic vapors to atmosphere. 

 
 B. Dust Control:  Keep dust down at all times, including nonworking periods.  Sprinkle 

the soil and other areas disturbed by work activities during the demolition phase with 
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water to minimize dust.  Use the minimum quantity of water necessary for dust control 
to minimize site runoff. During building demolition, apply water (use the minimum 
necessary) or take other precautions to keep dust to a minimum. Dust concentrations 
must be kept to less than 2.5 mg/m3 . If dust control is not adequately applied, the 
Construction Manager shall require the contractor to apply a more aggressive, 
commercially available dust control fixative at no additional cost.  
 
At the end of the foundation demolition and piling removal phase (see Demolition 
Section 02050, Paragraph 3.04.G.and H.), level and roll the site, and apply a long 
lasting, commercially available dust suppressant over the disturbed area. Dust 
suppressant shall be an acrylic polymer (manufactured by America West Dust Control 
[Ph. 1-888-547-5475] or equivalent. 

 
3.06  RECORDING AND PRESERVING HISTORICAL AND ARCHAEOLOGICAL 

DISCOVERIES 
 
 A. Any objects having apparent historical or archaeological value discovered in the 

course of construction activities shall be faithfully preserved.  The Contractor will 
leave item undisturbed and immediately notify the Construction Manager of any such 
discovery.  It will be the Construction Manager's responsibility to notify the proper 
archaeological or historical authorities. 

 
3.07  PROTECTION OF FISH AND WILDLIFE 
 
 A. Not Applicable 
 
3.08  DISPOSAL OF DEBRIS, RUBBISH, AND SOLID WASTE 
 
 A. Debris and Rubbish:  Decontaminate, remove and dispose/recycle of all debris and 

rubbish generated on the site resulting from work activities.  Transport and disposal 
shall comply with all applicable federal, state and local laws.  Such materials are to be 
removed from the site prior to final completion and acceptance of the work. 

 
 B. Solid Waste:  Place solid wastes in containers which are regularly emptied.  Do not 

prepare, cook, or dispose of food on-site.  Prevent contamination of the site and other 
areas when handling and disposing wastes.  Upon project completion, remove the solid 
waste containers and any solid waste on-site. 

 
3.09  MAINTENANCE OF POLLUTION CONTROL FACILITIES DURING 

CONSTRUCTION 
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 A. Contractor shall maintain all facilities provided for pollution control under this 
contract as long as demolition operations continue. 

 
 
 END OF SECTION 
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SECTION 01101 

MATERIALS HANDLING 
 

  
 
PART  1-GENERAL 
 
1.01  SUMMARY 
 
 A. Contaminated and Non-Contaminated material will be staged on-site for either on-site 

or off-site disposal.  Refer to Site Management Plan for classification and disposal 
requirements.  

 
 B. Ensure proper waste designation and compliance with regulatory requirements for 

handling, storage, and disposal. 
 
1.02  REFERENCE STANDARDS 
 
 A. Code of Federal Regulations 
 
  1. 40 CFR 268-Hazardous Waste Disposal 
  2. 40 CFR 112 - Spill Prevention Control and Countermeasure Plans 
  3. 49 CFR 171 - 179 - Packaging, marking labeling, and shipping of Hazardous 

Materials. 
 
 B. Washington State Regulations 
 
  1. WAC 173-303.  Washington Dangerous Waste Regulations 
 
PART  2-PRODUCTS 
 
 

NOT USED 
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PART 3-EXECUTION 
 
3.01  CONTAMINATED MATERIAL SOURCES AND COLLECTION 
 
 A. Contaminated Concrete: It is estimated that approximately 75 cubic yards of concrete 

contaminated with hexavalent chrome will be required to be disposed at a hazardous 
waste disposal facility. The Contractor shall stage this material within the footprint of 
the building(s) as shown on the drawings. Bulk soil adhering to the concrete shall be 
removed prior to loading into transport trucks. The soil may be removed using 
mechanical methods or by pressure washing. Contractor shall control use of the 
pressure washer to avoid runoff outside the building’s footprint. 

 
B.  Decontamination Wastes:  Personnel decontamination facilities (provided by others) 

consist of a temporary decontamination area and decontamination liquid storage 
tank/drum.  Personnel decontamination solutions will be transferred by others to the 
storage tank/drum.  

 
  Equipment decontamination will be the responsibility of the Contractor. Equipment 

decontamination will be performed by manually removing bulk soil from the 
equipment in an area of known pre-existing soil contamination adjacent to the 
northeast corner of the Frontier Hardchrome Building as shown on the drawings. After 
bulk decontamination has been performed, equipment shall undergo a final 
decontamination using a steam cleaner. Use of water for decontamination shall be kept 
to a minimum. After decontamination, equipment shall be moved immediately into the 
adjacent clean zone to avoid re-contamination. 

 
3.02  ON-SITE MATERIAL STORAGE AND HANDLING 
 
 A. Liquid Transfer:  WESTON is responsible for decontamination liquid disposal.  

Disposal of other liquid wastes generated (i.e., used oil, antifreeze) is the responsibility 
of the Contractor.  Perform liquid transfer to the Contractor's storage tanks and liquid 
hauling vehicles in a manner designed to eliminate spillage.  Collect and dispose of 
spilled contaminated liquids and soils contaminated as a result of the spillage. 

 
 B. Non-Contaminated Material:  Non-contaminated material anticipated to be generated 

from demolition consists of wood debris, plasterboard, brick, wire, sheetmetal, interior 
furnishings (such as lights, sinks, toilets, etc.), concrete and other materials. Stage and 
handle these materials within the footprint of the building(s) as shown on the 
drawings. During demolition, keep non-contaminated debris from contacting the 
contaminated soil to minimize cross contamination. 
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 C. Loading: All materials (contaminated and non-contaminated) shall be 
loaded onto transport trucks for disposal/recycling. Transport trucks shall be 
staged on the clean concrete staging pad. Contact with soil inside the site 
boundary shall be minimized.  

 
3.03  OFF-SITE SHIPMENT 
 
 A. Label each shipment of contaminated material to be shipped off-site and dispose of 

according to its waste designation.  Follow all required regulations and obtain all 
required permits. 

 
 B. Off-Site shipment of any material falls under EPA's Off Site Rule. 

Contractor shall submit information regarding proposed off-site receiving 
unit in accordance with Off-site Disposal Specifications Section 02400.  

 
 END OF SECTION 
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SECTION 01200 

PROJECT MEETINGS 
 

  
PART 1-GENERAL 
 
1.01  REQUIREMENTS INCLUDED 
 
 A. Construction Manager will schedule and administer pre-construction meeting, weekly 

progress meetings, and specially called meetings throughout progress of the work as 
needed. Construction Manager will: 

 
  1. Prepare agenda for meetings. 
  2. Distribute written notice of each meeting two days in advance of meeting date. 
  3. Make physical arrangements for meetings. 
  4. Preside at meetings. 
  5. Record the minutes; include significant proceedings and decisions. 
  6. Reproduce and distribute copies of minutes after each meeting to: 
   a. Participants in the meeting. 
   b. Parties affected by decisions made at the meeting. 
 
 B. Representatives of Contractors and suppliers attending meetings shall be qualified and 

authorized to act on behalf of the entity each represents. 
 
1.02  PRE-CONSTRUCTION MEETING 
 
 A. Schedule prior to commencement of construction.  
 
 B. Time and Location: a central site, convenient for all parties, mutually agreed upon. 
 
 C.  Attendance: 
 
  1.  Construction Manager. 
  2. EPA Representative 
  3. Resident Engineer 
  4. Contractor's Project Manager and Project Superintendent. 
  5.  Governmental representatives as appropriate. 
  6.  Others as appropriate. 
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 D. Unless previously submitted to the Construction Manager, Contractor will bring the 
following items: 

 
  1.  Construction schedule. 
  2.  Schedule of Values. 
  3. Required Submittals. 
 
 E.  Agenda will include: 
 
  1.  Distribution and discussion of: 
   a.  List of major Contractors and suppliers. 
   b.  Projected Construction Schedules. 
  2. Construction Schedule and critical work sequencing. 
  3.  Major equipment deliveries. 
  4.  Designation of responsible personnel. 
  5.  Procedures and processing of: 
   a.  Field decisions. 
   b.  Proposal requests. 
   c.  Submittals. 
   d.  Change Orders. 
   e.  Applications for Payment. 
  6.  Adequacy of distribution of Contract Documents. 
  7.  Procedures for maintaining Record Documents. 
  8.  Use of premises: 
   a.  Office, work and storage areas. 
   b.  Other 
  9. Construction facilities, controls and construction aids. 
  10. Temporary utilities. 
  11. Safety and first-aid procedures. 
  12. Security procedures. 
  13. Housekeeping procedures. 
  14. Contractor's provisions for spill prevention control and counter measures and 

emergency contingency plan. 
15. A site reconnaissance to verify that the design criteria plans, drawings and 

specifications are understood. 
16. City, community and local business issues. 

 
1.03  PROGRESS MEETINGS 
 
 A. Construction Manager will schedule regular weekly meetings. 
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 B. Location of the meetings: Meetings will be held at project site unless otherwise 
directed by Construction Manager. 

 
 C.  Attendance: 
 
  1. Construction Manager 
  2. Contractor(s) 
  3. Others, as appropriate 
 
 D. Purpose of Meeting: 
 
   1. Review of work progress since previous meeting. 
   2. Field observations, problems, conflicts. 
   3. Problems which impede Construction Schedule. 
   4. Corrective measures and procedures to regain projected schedule. 
   5. Revisions to Construction Schedule. 
   6. Progress, schedule during succeeding work period. 
   7. Review submittal schedules; expedite as required. 
   8.  Maintenance of quality standards. 
   9.  Pending changes. 
  10.  Review proposed changes for: 
   a. Effect on Construction Schedule and on completion date. 
   b.  Effect on cost 
  11.  City, community and local business issues. 
  12. Other business. 
 
 
PART 2-PRODUCTS 
 
 NOT USED 
 
 
PART 3-EXECUTION 
 
 NOT USED 
 
 END OF SECTION 
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SECTION 01300 
SUBMITTALS 

 
  
 
PART 1 - GENERAL 
 
1.01  SUMMARY 

 
A.      Assume responsibility for developing, reviewing, editing and preparing submittals to 

satisfy the requirements of each specific section of the contract documents. 
 
1.02  FORMAT 
 
 A. The transmittal sheet provided in Attachment 01300-1 shall accompany each submittal 

with the following information furnished: 
 
  1. Project Name 
  2. Submittal Title 
  3. Submittal Number 
  4. Reference Section 
  5. Date 
  6. Name of contractor, subcontractor, supplier and manufacturer. 
  7. Changes from Contract Document. 
  8. Identification of revisions on submittals. 
  9. Contractor's stamp, initialed or signed, certifying review of submittal. 
 
 
PART 2 - PRODUCTS 
 

NOT USED 
 
PART 3 - EXECUTION 
 
3.01  SUBMITTAL REQUIREMENTS 
 

A.  A list of submittals, including the specification section reference and time due, is 
summarized in Table 01300-1.  This list may not include all submittals required by 
this contract and is intended only to aid the Contractor in his timely and complete 
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submittal of all items required without delay to the project.  All submittals shall be 
provided to the Construction Manager. 

 
 Table 01300-1  Contractor Submittals 
 

Item Reference 
Section 

Review 
Period 

(Calendar 
Days) 

 
Submittal Due 

Schedule of Values 01025 14 7 days after Notice to 
Proceed 

Monthly Invoice 1025 7 5 working days after months 
end 

Payment Application and Certificate 01027 7 Monthly Invoice 

Payment Application and Certificate Signature Page (Final 
Payment) 

01027 7 Final Invoice 

Preconstruction Survey 01100 7 7 days prior to site 
mobilization 

Coordination with Local Authorities 1100 7 7 days prior to site 
mobilization 

Dust Fixative 1100 7 7 days prior to site 
mobilization 

Labor and Material Bond Bidders 
Information 

N/A with signed contract 

Performance Bond Bidders 
Information 

N/A with signed contract 

Preliminary Schedule 01310 7 7 days after Notice of Award 
 

Monthly Progress Reports 01310 7 With payment application 

Weekly Reports and Schedules  01310 7 2 working days after end of 
week 

Reports of Problems 01310 7 As required 

Schedule of Estimated Payments 01310 7 5 days after approval of 
project schedule and 
schedule of values 

Contractors Health and Safety Plan 01390 14 7 days after 
Notice to Proceed 

Employees Safety Training Documentation 01390 14 With Contractors HSP 

Logs and Reports 01390 7 Weekly 
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 Table 01300-1?Contractor Submittals (Continued) 

Item Reference 
Section 

Review 
Period 

(Calendar 
Days) 

 
Submittal Due 

Qualifications of Site Safety Officer 01390 14 With Contractors HSP 

Notice of Substantial Completion and Punch List 01700 N/A At requested 
substantial 
completion 

Written Certification for Final Inspection 01700 1 7 days prior to  
final inspection 

Record Documents 01700 N/A Contract closeout 

Affidavit of Payment of Debts and Claims 01700 14 Final Payment 

Affidavit of Release of Liens 01700 14 Final Payment 

Final Adjustment of Accounts 01700 14 Final Payment 

Certificate of Insurance for Completed Operations 01700 14 Final Payment 

Final Application for Payment 01700 7 At Project Completion 

Record Documents 1720 14 At Project Completion 

Security Protocols 01850 5 5 days prior to 
preconstruction conference 

Contractor Work Plan 02050 14 14 days after Notice to 
Proceed  

Utility Disconnection Documentation 02050 1 Upon completion of utility 
disconnection 

Summary of Work Completed 02050 N/A Project Closeout 

Manifests 02300 N/A When generated and after 
disposal facility receipt of 
waste 

Disposal Facilities  02400 30  With bid and 7 days after 
Notice to Proceed  

Verification of receipt, weight and disposal of wastes 02400 NA Within 14 days of receipt at 
disposal facility 

 
 
 B. Schedule submittals timely to specified review time and need for approval to not delay 

the work; all impacts associated with untimely and/or incomplete submittals will be at 
Contractor's expense. 
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 C. Number of submittals required:  Three copies. 
 
3.02 Construction Manager's Duties 
 
 A. The Construction Manager's duties relative to the submittals are as follows: 
 
  1. Review for general conformance with Contract Documents. 
 
  2. Affix stamp and initials or signature indicating the review of submittal. 
 
  3. Return submittals to Contractor for distribution. 
 
 B. Disposition will be one of the following: 
 
  1. No Exception Taken - Item changed or replaced from original Contract document is 

accepted. 
 
  2. Make Corrections Noted - Correct items as noted. 
 
  3. Rejected - Item was completely rejected, Contractor is to follow directions as noted. 
 
  4. Revise and Resubmit - Address written comments and resubmit item(s). 
 
  5. Submit Specified Item - Submit item as noted. 
 
3.03 RESUBMITTAL REQUIREMENTS 
 
 A. Make corrections or changes in the submittals required and resubmit until approved. 
 
  1. Revise initial submittals and resubmit as specified for the initial submittal.  Indicate 

changes which have been made. 
 
 B. Accompany resubmittals with a transmittal sheet.  In the transmittal sheet show the 

number assigned to the original submittal. 
 
3.04 REVISIONS TO OTHER DOCUMENTS 
 
 A. Approved Contractor submittals may differ from WESTON prepared documents, such as 

the Site Management Plan.  In such cases, WESTON will document the approach 
proposed in WESTON approved Contractor submittals for the project record. 
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 END OF SECTION 



 

 
 
 ATTACHMENT 01300-1 
 
 TRANSMITTAL OF CONTRACTOR'S SUBMITTAL 



 

 
94-604.11 26 September 1994 

 PR10/SEA 

 

TRANSMITTAL OF CONTRACTOR'S SUBMITTAL 
(ATTACH TO EACH SUBMITTAL) DATE                             
 
 
TO       SUBMITTAL NO  
 WESTON SOLUTIONS, INC. 
       ~ NEW SUBMITTAL ~ RESUBMITTAL 
       PREVIOUS SUBMITTAL NO  
       
 
FROM       PROJECT  
 CONTRACTOR 
       WORK ORDER  
       SPECIFICATION SECTION NO  
       (COVER ONLY ON SECTION WITH EACH TRANSMITTAL) 
 
 
SUBMITTAL FOR: ~ SHOP DRAWINGS ~ MATERIAL DATA  ~ SAMPLES ~ O & M MANUAL INFORMATION 
  ~ PROPOSED SUBSTITUTION ~ OTHER  
 
THE FOLLOWING ITEMS ARE HEREBY SUBMITTED FOR REVIEW AND ACTION: 
 

DESCRIPTION OF ITEM SUBMITTED 
(TYPE, SIZE, MODEL NUMBER, ETC.) 

MFG. OR CONTR. CAT., DRAWING OR 
BROCHURE NO. 

NO. OF 
COPIES 

SPEC.  
SEC. NO. 

     

     

     

     

     

     

     

     

     

     

 
I certify that the above submitted items have been reviewed in detail and are correct and in strict conformance with the contract 
drawings and specifications except as otherwise stated, and are stamped accordingly 
 
 
      
    NAME OF CONTRACTOR 
 
      
    SIGNATURE OF CONTRACTOR 
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SECTION 01310 

CONSTRUCTION SCHEDULING 
 

  
 
PART 1 - GENERAL 
 
1.01 BASIC REQUIREMENTS 
 
 A. Prepare and submit the following construction scheduling documents in accordance with 

the terms of this Section: 
 
  1. Schedules. 
  2. Weekly progress reports. 
  3. Schedule of estimated payments. 
 
1.02 SUBMITTALS 
 
 A. Preliminary Schedule:  Prepare and submit to the Construction Manager a written 

schedule fixing the respective dates for the start and completion of various parts of the 
work.  Schedules shall be reviewed by the Construction Manager and are subject to 
change during the progress of Work.  Submit this schedule within 7 days after Notice of 
Award. 

 
 B. Monthly Progress Reports:  Submit Monthly Progress Reports to the Construction 

Manager with each application for payment.  Such reports shall include the progress to 
date, modified activities since the previous submission, and revised projections of 
progress and completion. 

 
 C. Weekly Progress Reports: Provide weekly reports and updated schedules.  
  
 D. Reports of Problems: Provide a narrative report as soon as a major problem is identified  

to define: 
 
  1. Problem areas or major changes in the scope, anticipated delays, and the impact on 

the schedule. 
 
  2. Corrective action recommended and its effect. 
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  3. The effect of changes on schedules of any subcontractor(s). 
 
1.03  SIGNIFICANCE OF CONSTRUCTION SCHEDULING DOCUMENTS 
 
 A. The percentage completion reported for each activity as listed in the weekly progress 

report and the prices of those activities as stated in the Schedule of Values will be used in 
part to determine the amount of each payment to the Contractor. 

 
 B. The schedule and progress reports will be primary references in evaluating claims for 

delay and requests for time extensions. 
 
 C. No payments will be made to the Contractor until acceptable schedules, the initial 

schedule of estimated payments and the initial progress reports have been received and 
approved by the Construction Manager. 

 
1.04 DEFINITIONS 
 
 A. Activity: An item of work as defined in more detail later in this Section. 
 
 B. Event: A point in time representing the completion of two or more activities and 

illustrated by the intersection of two or more arrows. An event has no time duration. 
 
1.05 SCHEDULE 
 
 A. Preparation of Schedules 
 
  1. Plot all activities on bar charts graduated in days. 
 
  2. Organize the bar charts so that activities in a given sub-network are plotted in 

numerical order on a given bar chart or charts. 
 
  3. Represent each sub-network by a single bar on a summary bar chart. 
 
  4. Show the following information on each bar chart: 
 
   a. Project title and number. 
   b.  Date of preparation. 
   c.  Identification number and abbreviated title for each activity. 
   d.  Week ending dates and vertical lines marking same. 
   e.  Annotation or symbol which indicated when an activity was actually finished. 
   f.  Symbol and abbreviation legend. 



FHC Demolition Scope of Work  
 

 

 
02-0261r1.doc 01310 - 3 5 May 2003 

 
This document was prepared by Roy F. Weston, Inc. expressly for the EPA.  It shall not be disclosed in whole or in part 
without the express, written permission of the EPA. 

   g.  Activity interdependence on other activities. 
 
 
  5. Prepare schedules on 8.5-inch by 11-inch sheets. 
 
 B. Updating and Submittal of Schedules 
 
  1. For initial schedule submit 4 copies. 
  2.  Submit the initial schedule 7 days after Notice of Award. 
  3. Update the schedules each week and submit with the weekly progress reports. 
 
 
PART 2 - PRODUCTS 
 
 NOT USED 
 
 
PART 3 - EXECUTION 
 
3.01 WEEKLY PROGRESS REPORTS 
 
 A. Preparation of Weekly Progress Reports 
 
  1. Begin preparation of weekly progress reports promptly after the last working day of 

each week. 
 
  2. Include the following information: 
 
   a. List of activities completed during reporting period. 
   b. List of activities started during week.  
   c. List of upcoming critical activities. 
   d. List of activities not finished by scheduled completion date. 
   e. Unit quantities of work completed (where paid by unit quantity). 
   f. Title and number of project. 
   g. Date of report, i.e., last working day of week covered by report. 
 
  3. Include the following information in the letter of transmittal: 
 
   a. Problem areas 
   b. Anticipated delays 
   c. Recommended actions 
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 B. Submittal of Weekly Progress Reports 
 
  1. Submit two copies to Construction Manager within 2 working days after the end of 

the reporting period. 
 
  2. Submit reports for each week of the contract period. 
 
3.02 SCHEDULE OF ESTIMATED PAYMENTS 
 
 A. Preparation 
 
  1. Indicate the estimated amount of each progress payment to be made to the Contractor 

during each contract payment period. Also, indicate the amount of the final payment. 
 
  2. Base schedule on approved Schedule of Values and approved project schedule. 
 
  3. Deduct retainage from progress payments.  Retainage shall be 10 percent of the first 

50 percent of the contract price.  Refer to article 32 of the Contract Agreement. 
 
 B. Submittal and Updating 
 
  1. Submit initial schedule of estimated payments within 5 working days after receipt of 

approved schedule of values, and project schedule. 
 
  2.  Submit on 8 1/2 inches by 11 inch paper. 
 
 END OF SECTION 
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SECTION 01390 

HEALTH AND SAFETY 
 

  
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Minimum Health and Safety Requirements:  Health and safety are the sole responsibility 

of the Contractor.  Contractor shall take precautions to prevent damage, injury or loss to 
all employees on the work site and other persons who may be affected thereby. 

 
 B. Principal Work Items. 
 
  1. Prepare a Contractor-specific Health and Safety Plan (HSP) which complements the 

Site HASP prepared by WESTON. 
 
1.02 REFERENCES 
 
 A. All applicable OSHA requirements. 
 
 B. Requirements for Worker Health and Safety included in the National Oil and Hazardous 

Substances Contingency Plan (40 CFR 300.38). 
 
 C. All applicable State of Washington Regulatory requirements. 
 
 D. All applicable City of Vancouver Regulatory requirements. 
 
 E. All applicable Clark County Regulatory requirements. 
 
 F. CERCLA Sections (Superfund). 
 
 G. SARA Sections (Superfund). 
 
 H. Contingency Plan 
 
 I. Site Management Plan 
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 J. WESTON Health and Safety Plan 
 
1.03 SUBMITTALS 
 
 A. Contractor shall submit proposed Health and Safety Plan within 7 calendar days of Notice 

to Proceed. 
 
 B. Submit employee safety training documentation (doctor certifications, 40-hour training, 

8-hour refresher and recent medical examination) with the HSP. 
 
 C. Logs and Reports. 
 
  1. Safety Inspection Log. 
  2. Check In/Check Out Log for the Site. 
 
 F. Qualifications of Site Safety Officer. 
 
1.04 DEFINITIONS 
 
 A. Site Health and Safety Coordinator (SHSC). Construction Manager's representative 

responsible for ensuring Site Safety Officer implementation of the HASP. 
 
 B. Site Safety Officer (SSO).  Contractor's representative directly responsible for the daily 

implementation of the HSP. 
 
 C. Contaminated Material.  Material which cannot legally be disposed of except in a Class 1, 

2 or 3 Hazardous Waste Disposal facility. 
 
 D. Exclusion Zone:  Any portion of the project area in which hazardous chemicals are 

present, or may be reasonably suspected to be present in any medium (e.g., air, concrete, 
paint, soil, groundwater, etc.). 

 
 E. Contamination Reduction Zone (Transition Area):  Area between the Exclusion Zone and 

Clean Zone which provides a transition between contamination and clean areas.  
Decontamination Stations are located in this zone. 

 
 F. Clean Zone:  Any portion of the site outside the Exclusion Zone and the Contamination 

Reduction Zone.  Support equipment is located in this zone. 
 
 G. Monitoring:  The use of direct reading field instrumentation to provide information 

regarding the levels of dust, contaminated particulate, or vapors in the air.  Monitoring 
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will be conducted to evaluate employee exposures to toxic materials and hazardous 
conditions. 

 
 H. Health and Safety Plan (HSP):  Site Health and Safety Plan prepared by the Contractor 

approved for the specified Work. 
 
 I. Gaseous Conditions.  (Use OSHA definition). 
 
 J. Potentially Gaseous Conditions.  (Use OSHA definition). 
 
 K. Non-gaseous Conditions.  (Use OSHA definition). 
 
 L. OSHA Permissible Exposure Limits (PEL).  Time weighted average (TWA) 

concentrations to which most workers can be exposed for 40 hours per week on a 
permanent basis with no significant health effects.  These concentrations are enforceable 
OSHA standards.  (Source:  NIOSH/OSHA; Pocket Guide to Chemical Hazards. 

 
 M. Immediately Dangerous to Life and Health (IDLH).  Concentrations representing a 

condition that is likely to cause death or immediate or delayed permanent adverse health 
effects or prevent the escape from such an environment. 

 
 N. Threshold Limit Values - Time Weighted Averaged (TLV-TWA).  Time weighted 

average concentrations to which most workers can be exposed for 40 hours per week on a 
permanent basis with no significant health effects.  They are similar to PELs except that 
they are not enforceable standards and are updated annually.  (Source: ACGIH Threshold 
Limit Values and Biological Exposure Indices). 

 
1.05 SITE SAFETY REGULATIONS 
 
 A. Contact with contaminated or suspected contaminated surfaces should be avoided. 
 
 B. Alcoholic beverages and controlled substances shall not be allowed on site. 
 
 C. A Contractor HSP shall be developed for all phases of site operations and made available 

to all personnel. 
 
 D. All Contractor personnel shall be familiar with standard operating safety procedures and 

any additional instructions and information contained in the site HSP. 
 
 E. All personnel shall adhere to the Construction Manager's HASP and Contractor's HSP. 
 



FHC Demolition Scope of Work  
 

 

 
02-0261r1.doc 01390-4 5 May 2003 

 
This document was prepared by Roy F. Weston, Inc. expressly for the EPA.  It shall not be disclosed in whole or in part 
without the express, written permission of the EPA. 

 F. All personnel going on site shall be adequately trained and thoroughly briefed on 
anticipated hazards, safety equipment to be employed, safety practices to be followed, 
emergency procedures and communications. 

 
 G. Entrance and exit locations shall be designated and posted, and emergency escape routes 

shall be delineated.  Warning signals for site evacuation must be established and 
communicated to all personnel. 

 
 H. The Contractor shall clearly establish the exclusion zone using markers or fencing. 
 
1.06 MEDICAL CARE 
 
 Medical care is divided into routine health care and emergency medical care and treatment. 
 
 A. Routine Health Care.  Routine health care shall provide special medical examinations, 

care and counseling in the case of potential, known or suspected exposure to toxic 
substances.  Any special tests needed depend on the chemical substance to which the 
individual has been exposed. 

 
 B. Emergency Medical Care and Treatment.  The Contractors Medical Program shall address 

emergency medical care and treatment of project personnel. 
 
  1. Posted name, address and telephone number of nearest medical facility with map, 

travel time and directions from each job site. 
 
  2. Investigation of local emergency organizations to respond to potential emergencies at 

the site.  If local organizations are unable to adequately respond, other emergency 
prearrangements shall be made. 

 
  3. Arrangements shall be made to quickly obtain emergency services.  Telephone 

numbers and procedures shall be posted. 
 
1.07 SITE SAFETY OFFICER 
 
 A. Site Safety Officer. 
 
  1. Qualifications. 
 
   a. One or more years relevant experience. 
   b. Current certification in First Aid and CPR procedures. 
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  2. Responsibilities. 
 
   a. Direct Health and Safety activities on-site. 
 
   b. Report safety-related incidents to SHSC and fill out Lost Time Incident forms as 

required. 
 
   c. Implement Health and Safety Plan. 
 
   d. Maintain Health and Safety equipment. 
 
   e. Perform air monitoring as required by the Contractors Health and Safety Plan 

under the supervision of the Site Health and Safety Coordinator. 
 
  3. Authority. 
 
   a. Suspend field activities if health and safety of personnel are endangered. 
 
   b. Suspend an individual from field activities for infractions of the Health and Safety 

Plan. 
 
 
PART 2 - PRODUCTS 
 
 NOT USED 
 
PART 3 - EXECUTION 
 
3.01 GENERAL 
 
 A. Contractors Health and Safety Program shall contain: 
 
  1. Project-specific Health and Safety Plan. 
  2. Health and Safety Training Program. 
  3. Standard Operating Procedures. 
  4. Air Monitoring Program (as required). 
 
 B. Minimum requirements are presented in this section.  Contractor shall develop program 

using these elements as a basis, adding additional requirements as deemed necessary. 
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3.02 HEALTH AND SAFETY PLAN 
 
 A. General 
 
  1. Minimum requirements for Health and Safety Plan are presented in this section.  

Contractor shall develop a job specific Health and Safety Plan using these elements as 
a basis, adding additional requirements as deemed necessary by the Contractor.  
Contractor shall not commence work prior to Construction Manager's review of 
Health and Safety Plan. 

 
  2. The Health and Safety Plan shall establish guidelines for the safety of personnel 

during the conduct of work.  Contractor shall provide a copy of the Health and Safety 
Plan to each employee.  All employees shall be required to read the Health and Safety 
Plan, sign a compliance agreement and abide by all provisions of the Health and 
Safety Plan.  The Health and Safety Plan may be modified by the SSO in response to 
site conditions. 

 
  3. Health and Safety Plan shall include: 
 
   a. Site Description 
   b. Project Description 
   c. Hazard Assessment 
   d. List of Key Personnel 
   e. Air Monitoring Program (as required) 
   f. Emergency Response Procedures 
   g. Employee Training and Medical Monitoring Programs 
   h. Standard Operating Procedures 
   i. Engineering Controls (ventilation, etc.) 
   j. Decontamination Procedures 
   k. Delineation of the exclusion zone 
 
 B. Site Description.  Physical description of site and site conditions.  Site specific data 

pertaining to hazards.  Identifies hazards known at time.  If additional hazards are 
discovered, they should be added to this section by change order. 

 
 C. Project Description.  Project-specific description of work to be performed. 
 
 D. Hazard Assessment.  Hazard assessment shall address strategies for protection of workers 

against the following hazards: 
 
  1. For activities which involve no hazardous material contact, primary hazards are 
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physical hazards associated with construction, use of heavy equipment and fire 
hazards. 

 
  2. For activities which involve only limited or the potential for hazardous material 

contact, the following hazards shall be protected against: 
   a. Physical hazards associated with construction, use of heavy equipment and fire 

hazards. 
   b. Heat stress (as appropriate). 
   c. Inhalation of contaminants. 
   d. Skin or eye contact with contaminants. 
   e. Ingestion of contaminants. 
 
  3. For activities which involve direct contact with hazardous materials, the following 

hazards shall be protected against: 
 
   a. Physical hazards associated with construction, use of heavy equipment and fire 

hazards. 
   b. Heat stress (as appropriate). 
   c. Inhalation of contaminants. 
   d. Skin or eye contact with contaminants. 
   e. Ingestion of contaminants. 
 
 E. List of Key Personnel.  Health and Safety Plan shall identify key Contractor personnel 

responsible for site safety as outlined in article 1.07.  A list of the names of these 
individuals shall be conspicuously posted at the site. 

 
 F. Air Monitoring Program. 
 
  1. Health and Safety Plan shall designate personnel responsible for implementing the air 

monitoring program. 
 
  2. The Site Safety Officer shall be responsible for enforcing established Air Action 

Levels. 
 
  3. The Air Monitoring Program shall be described in detail in the Health and Safety Plan 

and as a minimum shall include: 
 
   a. Work Area Monitoring Program during construction activities. 
   b. Personnel monitoring, as appropriate. 
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  4. During construction activities, a Work Area Monitoring Program shall be 

implemented including surveys of work areas and vicinity with at least the following: 
 
   a. Dust Monitoring Instrument. 
 
  5. Action Levels 
 
   a. Real time aerosol monitor reading exceeding the nuisance dust threshold of 

2.5 mg/m3. 
 
 G. Emergency Response Procedures. 
 
  1. Emergency Response Procedures shall be included in the Contractor Health and 

Safety Plan. 
 
  2. Response actions to control releases of contaminants shall be included in the 

Contractor Health and Safety Plan. 
 
3.03 TRAINING REQUIREMENTS 
 
 A. Contractor shall provide training to all of its employees and of its contractors that will be 

assigned to the project which complies with the requirements of 29 CFR 1910.21.  
Training shall cover: 

 
  1. Names of personnel and alternates responsible for site health and safety. 
  2. Health and safety hazards present on site. 
  3. Personal protective equipment use, care and limitations. 
  4. Work practices that minimize risks from hazard. 
  5. Safe use of engineering controls and equipment on site. 
  6. Hazard Communication (right-to-know program). 
  7. Site control measures. 
  8. Site standard operating procedures. 
  9. Contingency plan. 
  10. Confined space entry procedures (as needed). 
 
 In addition, employees who are responsible for responding to emergency situations shall be 

trained in how to respond to any anticipated emergency conditions. 
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 B. Emergency Response Training 
 
  1. Fire Extinguisher Training.  At least one member of each crew shall be trained in 

the use of portable fire extinguishers in accordance with 29 CFR 1910.157g. 
 
 C. Visitor Training.  Contractor shall be responsible for training visitors to the site in order 

to make them aware of hazards associated with the site and explain emergency 
procedures. 

 
3.04 STANDARD OPERATING PROCEDURES 
 
 Contractor shall develop and implement Standard Operating Procedures.  At a minimum, the 

following Standard Operating Procedures shall be written: 
 
 A. Heat Stress Prevention Plan (as appropriate). 
 
 B. Respiratory Protection Plan. 
 
 C. Incident/Accident Reporting Procedures. 
 
 D. Site Control Procedures. 
 
  1. Security Procedures. 
  2. Communication Procedures. 
  3. Site Layout. 
  4. Work Zones. 
  5. Documentation of site access. 
 
3.05 INSPECTIONS 
 
 It shall be the responsibility of the Contractor to determine and document that the Health and 

Safety Program is being followed in accordance with minimum requirements of this 
specification and any additional requirements of the Contractor Health and Safety Plan.  This 
shall be accomplished through the use of inspections and audits conducted by the Site Safety 
Officer and staff on a daily basis and by the SHSC as required. 

 
3.06 RECORD KEEPING 
 
 Contractor shall maintain, as a minimum, the records specified in this section and any 

additional records required to develop, implement and maintain requirements of the 
Contractor Health and Safety Plan. 
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3.07 REPORTING 
 
 A. Contractor shall provide submittals in accordance with article 1.03 of this section. 
 
 B. Contractor shall notify Construction Manager when work may affect adjacent properties.  

All damage, injury or loss of any property caused by the work shall be remedied by the 
Contractor at no additional cost to the Construction Manager. 

 
 
 
 END OF SECTION
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SECTION 01500 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 

 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 
 A. WESTON will arrange for a portable toilet for the site. Contractor will be given access to 

this facility. 
 
 B. The Contractor shall arrange and pay for any additional temporary facilities desired 

during construction that are not provided by WESTON. 
 
 B. Temporary facilities includes, but not limited to the following: 
 
  1. Electrical Service 
  2. Lighting 
  3. Heating and Ventilation 
  4. Telephone Service 
  5. Water 
  6. Sanitary Facilities 
  7. First Aid Facilities 
  8. Fire Protection 
  9. Field Offices and Sheds 
 
1.02 GENERAL REQUIREMENTS 
 
 A. Comply with applicable local, county, and state ordinances and building code. 
 
 B. Complete work in neat and orderly manner. 
 
 C. Maintain to give continuous service and to provide safe working conditions. 
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 D. Modify and extend service as work progress requires. 
 
 F. Pay all costs associated with temporary facilities and services specified herein. 
 
1.03 ELECTRICAL SERVICE 
 
 A. Arrange for temporary service to be installed as needed. 
 
 B. Furnish all temporary electric power systems required to perform work. 
 
1.04 LIGHTING 
 
 A. Provide lighting for construction operations and security (as required). 
 
 B. Permanent lighting may be used when available. 
 
 C. Maintain lighting and make routine repairs. 
 
1.06 TELEPHONE SERVICE 
 
 A. Provide temporary telephone service for all construction needs (Contractor only) 

throughout construction period. 
 
 B. Provide directory at each instrument, listing the name and business telephone number of: 
 
  1. Contractor and all subcontractors employed at work site. 
  2. EPA representatives. 
  3. Medical Services: 
   a. Physicians. 
   b. Hospitals. 
   c. Ambulance service companies. 
  4.  Emergency numbers of all utilities. 
  5.  Police 
  6.  Fire Departments 
 
1.07 WATER 
 
 A. Provide temporary distribution system and taps as required. 
 
1.08 SANITARY FACILITIES 
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 A. Provide and maintain required facilities and enclosures. 
 
 B. Provide temporary sanitary facilities as needed including: 
 
  1. Portable containers to dispense potable drinking water. 
  2. Washing facilities including eye wash fountains. 
 
1.09 FIRST AID FACILITIES 
 
 A. Provide first aid station in Contractors' field office or shed of equal quality. 
 
 B. Provide full compliment of first aid supplies in weatherproof container at first aid station. 
 
1.10 FIRE PROTECTION 
 
 A. Provide sufficient number of portable fire extinguishers, rated 2A minimum, throughout 

the site. 
 
 B. Provide means of notifying personnel in case of emergency. 
 
 C. Ensure internal combustion engine powered equipment is located at safe distance from 

combustible materials. 
 
 D. Prohibit smoking on entire site, and clearly post "No Smoking" signs. 
 
 E. Flammable/Combustible Liquids 
 
  1. Store flammable/combustible liquids in conformance with requirements of federal 

and local codes and regulations. 
  2. Provide approved metal safety containers for storage of flammable/combustible 

liquids in excess of 1 gallon. 
  3. Prohibit storage of flammable/combustible liquids near exits, stairways or common 

passageways. 
 
1.11 FIELD OFFICES AND SHEDS 
 
 A. Provide field offices with the following features: 
 
  1. Doors with locks. 
  2. Electric lighting and convenience outlets. 
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 B. Provide storage sheds with the following features: 
 
  1. Weathertight construction as needed. 
  2. Sufficient space to provide for inspection. 
 
PART 2 - PRODUCTS 
 

NOT USED 
 
 
PART 3 - EXECUTION 
 
 NOT USED 
 
 
 
 END OF SECTION 
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SECTION 01505 

MOBILIZATION/DEMOBILIZATION 
 

 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. The work covered by this part includes furnishing all labor, materials and equipment, 

under the following provisions, to qualify for the Mobilization payment. 
 
1.02 DESCRIPTION 
 
 A. Mobilization/Demobilization shall include: 
 

1. Construction of temporary facilities, office space, and mobilization of all construction 
equipment, materials, supplies, appurtenances, and the like, manned and ready for 
commencing and performing the Work.   
 

2. Set up exclusion zones, debris staging areas, silt fence, heavy equipment 
decontamination areas, storm drain protection, safety equipment, and equipment 
sheds (as required), as indicated on the drawings. Contractor shall install “Do Not 
Enter, Exclusion Area - Authorized Personnel Only” signs on the exclusion zone 
boundary. 

 
3. Obtaining all permits necessary to perform the work as well as any bonding required 

by the contract documents. 
 

4. Delivery to the site equipment, materials, and supplies necessary for performance of 
the Work but which are not intended to be incorporated in the work; the preparation 
of the work areas; personnel required to commencing actual work; and all other 
preparatory work required to permit commencement of the actual work on demolition 
items for which payment is provided under the Contract. 

 
5. Decontamination of temporary facilities, equipment, materials, supplies, 

appurtenances; and cleaning of the “Clean Staging Area” at the end of site work. 
Road cleaning shall be completed as necessary to remove site soil tracked onto 
roadways. 
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6. Subsequent removal from the site of all construction equipment, materials, supplies, 

appurtenances, temporary facilities and the like upon completion of the work. The silt 
fence around the work site is to remain in place. Storm drain protection devices shall 
be removed. 

 
7. Removal of all liquids (excluding equipment decontamination solutions) generated by 

the Contractor.  
 

8. Provision of bonds and insurance. 
 

9. Preparation of required submittals. 
 
 
PART 2 - PRODUCTS 
 
 NOT USED 
 
 
PART 3 - EXECUTION 
 
 NOT USED 
 
 
 END OF SECTION 
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SECTION 01700 

CONTRACT CLOSEOUT 
 

 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Prior to project closeout, the Contractor shall prepare and provide all documentation 

required in this section, unless otherwise noted.  
 
1.02 SUBSTANTIAL COMPLETION 
 
 A. When the Contractor considers the work to be substantially complete, the Contractor shall 

notify the Construction Manager and prepare a written request to establish the date of 
substantial completion accompanied by a list of deficiencies ("Punchlist") for project 
elements and reports of inspections made.  The Construction Manager will issue a 
Certificate of Substantial Completion containing: 

 
  1. Date of Substantial Completion. 
 
  2. Contractor's list of items to be completed or corrected as verified and amended by 

Construction Manager. 
 
  3. The time required to complete or correct work of listed items. 
 
  4. Signatures of Contractor's project manager.  
 
  5.  A place for signature of Construction Manager. 
 
 B. Contractor shall finish work listed for completion or correction, within designated time. 
 
 C. Construction Manager will make an inspection following receipt of Contractor's Notice 

and Punchlist, and prior to issuing the Certificate of Substantial Completion.  If the work 
is deemed not substantially complete: 

 
  1. Contractor will be notified, in writing, stating reasons. 
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  2. Contractor will then complete Work, and send second written notices to 
Construction Manager, certifying that Work or designated portion of Project, is 
substantially complete. 

 
  3.  Construction Manager will re-inspect Work. 
 
1.03 FINAL INSPECTION 
 
 A. Submit written certification 7 days prior to final inspection that: 
 
  1. Contract Documents have been reviewed.  
  2. Project was inspected for compliance with Contract Documents. 
  3. Work was completed in accordance with Contract Documents. 
  4. Work is completed and ready for final inspection.  
 
 B. Construction Manager will make final inspection after receipt of certification.  Should 

Construction Manager consider the Work is complete in accordance with requirements of 
Contract Documents, Contractor will be requested to make Project Closeout submittals.  

 
 C. Should Construction Manager consider that Work is not complete: 
 
  1. Contractor will be notified, in writing, stating reasons. 
 
  2. Contractor will take immediate steps to remedy the stated deficiencies and send 

second written notice to Construction Manager certifying that Work is complete. 
 
  3. Construction Manager will re-inspect Work. 
 
1.04 CLOSEOUT SUBMITTALS 
 
 A. Submit copies of pertinent design changes/record drawings or other notes documenting 

site conditions and/or work performed as requested by the Construction Manager. 
 
 B. Deliver Certificate of Insurance for Completed Work. 
 
1.05 EVIDENCE OF PAYMENTS AND RELEASE OF LIENS 
 
 A. Contractor's Affidavit of Payment of Debts and Claims.  
 
 B. Contractor's Affidavit of Release of Liens:  
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  1. Consent Of Surety to Final Payment. 
 
  2. Contractor's release or waiver of liens.  
 
  3. Separate releases of waivers of liens for subcontractors, suppliers, and others with 

lien rights against property of Construction Manager Settling Agent, together with 
list of those parties. 

 
 C. Duly execute all above submittals before delivery to the Construction Manager.  
 
1.06 FINAL ADJUSTMENT OF ACCOUNTS 
 
 A. Submit final statement of accounting to Construction Manager. 
 
 B. Reflect all adjustments for: 
 
  1. Original Contract Sum.  
 
  2. Additions and deductions resulting from:  
 
   (a) Previous Change Orders.  
   (b) Cash Allowances.  
   (c) Unit Prices. 
   (d) Other Adjustments.  
   (e) Deductions for uncorrected Work.  
   (f) Penalties. 
   (g) Deductions for liquidated damages  
   (h) Deductions for Re-inspection Payments.  
 
  3.  Total Contract Sum, as adjusted. 
 
  4.  Previous payments. 
 
  5. Sum remaining due. 
 
 C. The Construction Manager will prepare final Change Order, reflecting approved 

adjustments to Contract Sum not previously made by Change Orders. 
 
1.07 FINAL APPLICATION FOR PAYMENT 
 
 A. Submit final application in accordance with requirements of the General Conditions and 
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Section 01027. 
 
1.08 FINAL CERTIFICATE FOR PAYMENT  
 
 A. Construction Manager will issue final certificate in accordance with provisions of the 

Contract.  
 
 B. Should final completion be materially delayed through no fault of Contractor, the 

Construction Manager may issue a Semi-Final Certificate for Payment in accordance with 
provisions of the Contract.  

 
 
PART 2 - PRODUCTS 
 
 NOT USED 
 
 
PART 3 - EXECUTION 
 
 NOT USED 
 
 
 END OF SECTION 
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SECTION 01710 

CLEANING 
 

 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. Maintain site in an orderly and presentable fashion throughout demolition to the extent 

practical.  Remove and dispose debris and rubbish from the site. 
 
1.02 DISPOSAL REQUIREMENTS 
 
 A. Contaminated Material:  Conduct cleaning and disposal operations to comply with codes, 

ordinances, regulations, and anti-pollution laws.  Safeguard, transport, and properly 
dispose of all substances. Do not co-mingle contaminated materials with non-
contaminated materials. Contractor shall notify the Construction Manager of the proposed 
disposal facility for contaminated material per EPA’s Off Site Rule. 

 
 B. Non-Contaminated Material:  Material, debris, and rubbish which contain no hazardous 

materials may be disposed in an approved construction debris landfill or recycled. 
Recycling is strongly encouraged. 

 
 
PART 2 - PRODUCTS 
 
 NOT USED 
 
 
PART 3 - EXECUTION 
 
3.01 DURING DEMOLITION 
 
 A. Site Maintenance:  Clean the site periodically to keep the work area and adjacent 

properties free from accumulations of dangerous waste materials, garbage, rubbish and 
windblown debris resulting from demolition. 

 
 B. Containers:  Provide on-site containers for the collection of non-contaminated refuse, 
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materials, debris, and rubbish that will not be sent to a construction debris landfill or 
recycled.  Arrange for these containers to be emptied periodically to prevent overflow.  
Place materials exceeding contamination levels in DOT approved containers.  Protect 
containers from damage or rupture during remedial activities.  Dispose of containers at 
project completion or sooner, if necessary. Do not use adjacent businesses disposal 
containers for disposal of Contractors debris or rubbish. 

 
 C. Disposal:  Remove contaminated and non-contaminated waste materials, debris and 

rubbish from the site as often as necessary to facilitate demolition and haul to appropriate 
disposal facilities.  

 
 D. Burning:  Burning of debris on site is prohibited. 
 
 E. Liquid Waste:  Disposal of contaminated liquid wastes and other chemical wastes in 

storm or sanitary sewer systems is not permitted.  Place liquids in chemically resistant 
containers. Make arrangements with a licensed waste disposal company for removal. 

 
 F. Roads: Demolition debris disposal trucks shall be kept on the “Clean Staging Area” when 

entering the site at all times as practical. Periodically inspect the roads into and out of the 
site. Periodically arrange for road cleaning when needed as a result of site activities. It is 
anticipated that during transportation of demolition debris, periodic road cleaning will be 
required. 

 
3.02 FINAL CLEANING 
 
 A. Prior to final completion, conduct an inspection of all work areas with the Construction 

Manager to verify that the entire site is clean.  Promptly complete noted deficiencies. 
 
 
 END OF SECTION 
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SECTION 01720 

PROJECT RECORD DOCUMENTS 
 

 
 
PART 1 - GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 
 A. Maintain at the site for the Construction Manager one record copy of: 
 
  1. Drawings 
  2. Specifications 
  3. Addenda 
  4. Change Orders and other Modifications to the Contract 
  5. Construction Manager Field Orders or written instructions 
  6. Field Test records 
  7. Construction photographs 
  8. Health and Safety Certifications 
 
1.02 MAINTENANCE OF DOCUMENTS 
 
 A. Store record documents in Contractor's field office apart from documents used for 

construction. 
 
 B. Maintain record documents in a clean, dry, legible condition and in good order. Do not 

use record documents for construction purposes. 
 
 D. Make record documents available at all times for inspection by the Construction 

Manager. 
 
1.03 MARKING DEVICES 
 
 A. Provide red pencils for recording information. 
 
 
1.04 RECORDING 
 
 A. Label each document "PROJECT RECORD." 
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 B. Record information concurrently with demolition progress. Do not conceal any work until 

required information is recorded. 
 
 C. Legibly mark the following information on drawings to record actual demolition: 
 
  1. Size of various elements of foundations or large underground structures. 
 
  2. Horizontal and vertical locations of underground and underslab utilities and 

appurtenances, referenced to permanent surface structures. 
 
  3. Location of foundation piling identified during demolition 
 
  4. Field changes of dimension and detail. 
 
  5.  Changes made by Field Order or by Change Order. 
 
  6.  Details not on original contract drawings. 
 
 D. Legibly mark each specification Section to record: 
 
  1. Changes made by Field Order or by Change Order. 
 
  2. Other matters not originally specified. 
 
1.05 SUBMITTAL 
 
 A. At Contract close-out, deliver Record Documents to the Construction Manager. 
 
 B. Place all letter-sized material in a three ring binder, neatly indexed. 
 
 C. Accompany submittal with transmittal letter in duplicate, containing: 
 
  1. Date. 
  2.  Project title and number. 
  3.  Contractor's name and address. 
  4.  Title and number of each Record Document. 
  5. Certification that each document as submitted is complete and accurate. 
  6. Signature of Contractor or his authorized representative. 
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PART 2 - PRODUCTS 
 
 NOT USED 
 
 
PART 3 - EXECUTION 
 
 NOT USED 
 
 
 
 END OF SECTION 
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SECTION 01850 

SECURITY 
 

 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 
 A. Control of all persons and vehicles entering and leaving the project site during working 

hours shall be provided by WESTON.  WESTON shall exclude from the site personnel 
not properly identified.  Personnel authorized to enter the site consist of Contractor 
employees, WESTON employees and EPA representatives.  The Contractor shall: 

 
  1. Maintain a current list of Contractor's personnel and their subcontractor's personnel 

and submit a copy of the list to the WESTON Construction Manager. 
 
  2. Require Contractor's personnel to sign in upon entering the site and to sign out when 

leaving.  All Contractor personnel and their subcontractors shall be required to read 
and sign the Site Health and Safety Plan prior to entering the site. 

 
  3. Allow no visitors on-site without the approval of the WESTON Construction 

Manager. 
 
  4. Allow temporary access to the site through designated temporary access points.  

These points shall be secured when the site is unattended. 
 
  5. Provide off-hours security personnel as deemed necessary to protect contractor's 

equipment. 
 
  6. Provide physical security systems (fence, lights, etc.) as deemed necessary. An 

existing fence currently surrounds a portion of the site. Contractor shall verify fence 
meets Contractors security needs if fence is to be used. 

 
1.02 SITE SECURITY PROTOCOLS 
 
 A. The Contractor shall submit a set of site security protocols to the Construction Manager.  

These protocols shall address as a minimum: 
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  1. Description of proposed off-hour security operations during the active demolition 
period. 

 
  2. Provisions for conducting off-hour security checks. 
 
  3. Provisions for conducting off-hour security patrols around the site. 
 
  4. Descriptions of how the following security breaches shall be handled: 
 
   a. Unauthorized personnel on the site (i.e., vandals, trespassers). 
   b. Unauthorized personnel attempting to gain access to the site. 
 
  5. Description of standard operating procedures for responses to emergency situations 

(i.e., contingencies, telephone numbers, radio frequencies, and call signs). 
 
1.03 SITE SECURITY 
 
 A. The Contractor is responsible for securing all Contractor equipment, vehicles, field 

offices, sheds, and employee facilities during the active construction period. Existing 
fence around Richardson's yard can be used by Contractor as deemed appropriate. 

 
B. The Contractor is responsible for coordinating with local officials for temporary 

barricading of roads if needed. 
 

C. A temporary site security fence will be installed by others as shown on the drawings. The 
fence will be installed at the conclusion of structure demolition. 

 
1.04 SECURITY PERSONNEL 
 
 A. The Contractor shall provide sufficient security as deemed necessary to accomplish the 

outlined requirements.  
 
 B. The Contractor shall ensure that individuals responsible for site security have been made 

aware of the site hazards and provided with the training and medical examinations 
requirements as required to perform the Work. 

 
 C. The Construction Manager shall have the right of approval and rejection of the security 

personnel assigned to the project site at any time during Contractor activities. 
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1.05 SECURITY EMERGENCIES 
 
 A. The Construction Manager shall coordinate with local law enforcement officials (i.e., 

police/sheriff, highway patrol, emergency medical corps units, fire department, and utility 
emergency teams) to map out contingency plans for any emergency situation as specified 
in the Contingency Plan given. 

 
PART 2 - PRODUCTS 
 NOT USED 
 
PART 3 - EXECUTION 
 
 NOT USED 
 
 END OF SECTION 
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SECTION 02050 
DEMOLITION 

 
 
 
PART 1 - GENERAL 
 
1.01 SUMMARY 
 
 A. This specification describes the requirements for demolition of site facilities, structures 

and pavement. 
 

B. All materials resulting from the demolition work, except as indicated or specified, shall 
become the responsibility of the Contractor and shall be legally removed from the site and 
disposed of properly or recycled.  To the maximum extent possible, contaminated debris 
and demolition material shall be segregated from non-contaminated material. Material 
shall be handled and disposed/recycled as specified.  
 

C. Demolition shall be completed in two phases – Phase 1: Structure Demolition and Phase 
2: Foundation Demolition and Piling Removal. Approximately 4 months will occur 
between phases. 

 
1.02 SUBMITTALS 
 
 A. The Contractor is to prepare and submit a Contractor Work Plan, to be approved by the 

Construction Manager.  Contractor Work Plan shall be submitted 14 days after Notice to 
Proceed.  The Work Plan shall include, at a minimum, the following: 

 
  1. Methods, equipment and materials to be used during the demolition. 
  2. Describe coordination for shutting off, capping and removing utilities. 
  3. Demolition and removal schedule and work hours. 
  4. Site Map which depicts equipment arrangements and material staging and 

decontamination areas. 
  5. Methods for removal of jib and gantry cranes and power panels to prevent damage. 
  6. Transportation requirements including disposal facilities and routes. 
  7. Hazardous/non-hazardous material handling and segregation. Methods and 

approaches to be used to remove soil from concrete/asphalt prior to 
recycling/disposal. 

  8.  Material to be recycled and proposed recyclers. 
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  9. Provisions for environmental protection, including dust control, noise control, 
stormwater control, erosion protection, and other environmental factors. 

  10. Provisions for preventing contamination of non-contaminated material. 
  11. Methods for completing test excavations including approach to keep excavated soil 

contamination from contacting surface soil. 
 
 B. At the conclusion of work, submit a summary of the work completed detailing quantities 

of debris removed and final disposition, quantity and type of material reclaimed with 
certification of disposal, location and type of site anomalies (e.g., utilities not previously 
identified, etc.). 

 
1.03 REFERENCES 
 
 A. American National Standard for Demolition Operations 
 
 B. American National Standard Institute (ANSI) Publications 
 
 C. Demolition and Disposal Plan (DDP) 
 
1.04 EXISTING CONDITIONS 
 
 A. The facilities to be demolished are shown on the Drawings. 
 
 B. The exact conditions of the facilities and surrounding areas will be observed by the 

Contractor during the mandatory pre-bid site walk through. 
 
1.05 SEQUENCE AND SCHEDULE 
 

A. Perform all work in accordance to the approved demolition and removal schedule. Obtain 
written approval from the Construction Manager before deviating from this schedule 
and/or sequence. 
 

B. Demolition shall be completed in two phases. The first phase shall consist of 
aboveground structure demolition. The second phase (to occur approximately 4 months 
later) shall consist of on-ground and underground (e.g., foundation slab, piling, footing) 
structure removal. 

 
 C. Plan operations to minimize temporary disruptions of utilities to existing facilities or 

adjacent property. 
 
1.06 SAFETY 
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 A. Perform all work in accordance with the following: 
 
  1. ANSI codes for safety in demolition operations 
  2. All applicable OSHA regulations 
  3. Site Health and Safety Plan 
  4. Site Management Plan 
 
 B. Demolition operations shall be conducted in a manner that will ensure the safety of 

persons and property and to prevent damage by falling debris. Contractor shall complete 
the demolition such that 1) the adjacent Cassidy Building and its utilities are not 
damaged, 2) access to the Cassidy facility is not impeded and parking is not obstructed, 3) 
personnel working adjacent to the site are not in danger from demolition activities. 

 
 C. The sequence of operations shall be such that maximum practicable protection from 

inclement weather will be provided for materials and equipment located in partially 
dismantled structures. 

 
 D. The use of explosives shall not be permitted. 
 
 E. Thermic and other flame cutting operations will be minimized; however, special 

precautions will be taken when required to reduce the possibilities of fires or explosions. 
 
 F. On-site burning is strictly prohibited. 
 
1.07 EXISTING UTILITIES TO REMAIN 
 
 A. The Contractor shall conduct his work with a minimum disturbance of existing utilities 

and it shall be his responsibility to coordinate all work in or near the utilities with the 
utility owners.  The Contractor shall inform utility owners sufficiently in advance of his 
operations to enable them to identify and locate, reroute, provide temporary detours or to 
make other adjustments to utility lines in order that Work may proceed with a minimum 
of delay.  The Contractor shall cooperate with all utility owners concerned for any utility 
adjustments necessary. 

 
 B. All utilities to remain shall be maintained in service and protected against damage. No 

disruption of utility service to the Cassidy Facility or other nearby facilities (not 
designated for demolition) shall occur. 

 
 C. Any damage to existing utilities (not designated for demolition) shall be repaired by the 

subcontractor at no additional cost. 
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 D. Locate and mark all existing utilities that are to remain. 
 
1.08 ENVIRONMENTAL CONTROLS 
 
 A. Prevent the spread of dust and flying particles.  Apply dust control measures to prevent 

visible dust at the facility boundary.  If required by governing regulations, use temporary 
enclosures and other suitable methods to prevent the spread of dust, dirt and debris.  Dust 
control requirements are specified in the Site Management Plan. Dust concentrations shall 
be controlled to less than 2.5 mg/m3. 

 
 B. Use appropriate controls to limit noise from demolition to acceptable levels. Noise from 

demolition shall be limited to 70 dBA at the facility boundary. 
 
 C. Do not use water where it can create dangerous or objectionable conditions, such as 

localized flooding, erosion or sedimentation of nearby storm drains. Do not use water in 
quantities that causes runoff from the exclusion zone. 

 
 D. Remove equipment and materials not designated for reuse/salvage.  Dispose of removed 

equipment, materials, waste and debris in a manner conforming to all applicable laws and 
regulations. 

 
 E. Do not disturb or damage areas on or adjacent to the project site. 
 

F. Use controls to prevent stormwater transported sediment from disturbed areas from 
leaving the site.  
 

G. All demolition materials shall be staged within the footprint of the building until it is 
loaded for offsite disposal/recycle, except as otherwise noted.  
 

H. Contractors shall minimize transport of soil outside the contaminated soil area boundary 
shown on the drawings. To this end, all heavy equipment used in demolition shall be kept 
within the contaminated soil area, to the extent practical.  
 

I. Contaminated equipment shall not progress beyond the exclusion area boundary without 
prior decontamination. 
 

J. Contractor shall control runoff from the demolition area to inside the exclusion area. 
Runoff from inside the exclusion area to outside the exclusion area will not be allowed. If 
runoff is observed by the Construction Manager, Contractor will be required to construct 
soil berms to contain flow. 
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PART 2 - PRODUCTS 
 
2.01 EQUIPMENT AND MATERIALS FOR DEMOLITION 
 
 A. Use equipment and materials, as approved in the Contractor Work Plan. 
 
 B. The use of a "drop hammer" shall not be used. 
 
PART 3 - EXECUTION 
 
3.01 EXAMINATION AND PREPARATION 
 
 A. Prior to demolition, make a thorough inspection to determine the condition of the 

structure and features adjacent to items designated for demolition. 
 
 B. Remove any salvageable and/or recoverable materials (such as the jib and gantry cranes, 

and breaker panels) and wastes from within the buildings before demolition. 
 
 C. Notify disposal facility at least 14 days in advance of the intent to haul and dispose of 

material.  Arrange and pay for all transportation and tipping fees. 
 
 D. Remove any free liquids (other than water) from pipes, sumps, etc. before demolition. 
 
3.02 PROTECTION OF PERSONS AND PROPERTY 
 
 A. Provide safe working conditions for employees throughout demolition and removal 

operations.  Observe all safety requirements for work below grade. 
 
 B. Maintain safe access to adjacent property and buildings at all times.  Do not obstruct 

roadways, sidewalks or passageways adjacent to the work. 
 
 C. Perform demolition in a manner to prevent damage to adjacent property.  Repair damage 

caused by the contractor or his subcontractors to City property or adjacent property and 
facilities. 

 
 D. The Contractor shall be responsible for safety and integrity of adjacent structures and 

shall be liable for any damage due to movement or settlement.  Cease operations if an 
adjacent structure appears to be endangered.  Resume demolition only after proper 
protective measures have been taken. 
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 E. Erect and maintain enclosures, barriers, warning lights, and other required protective 
devices. 

 
3.03 UTILITY SERVICES 
 
 A. Follow rules and regulations of authorities or utility companies having jurisdiction over 

water, natural gas, electricity, or telephone services. 
 
 B. All utilities (including drains) shall be disconnected, capped, or shutoff prior to 

demolition.  
 

C. Once all utilities have been disconnected, inform the Construction Manager in writing 
that utilities have been disconnected and provide a list of the utilities disconnected. Upon 
review by the Construction Manager, approval to begin building demolition will be given 
as appropriate. 

 
3.04 BUILDING DEMOLITION 
 
 A. Asbestos inspections and asbestos removal (if necessary) will be performed by others 

prior to the Contractor arriving onsite. WESTON will subcontract the sevices of a 
certified asbestos inspection/removal company for asbestos inspection and removal. 

 
 B. Remove the 13 jib cranes and 1 gantry crane in the Richardson Metals Buildings and 1 

gantry crane in the former Frontier Hardchrome Building. These cranes are to be removed 
to the extent practical prior to beginning building demolition. Remove the 15 breaker 
panels in the Richardson Building before demolition. Store removed items in the location 
as shown on the drawings. The location where the removed items will be stored is in the 
clean zone. Contractor shall either transfer removed items from equipment in the 
exclusion zone to transport equipment waiting in the clean zone or shall decontaminate 
transport equipment as it passes from the exclusion zone to the clean zone. Tracking 
contamination between zones will not be allowed. 

 
 C. Known underground utilities are indicated on the Drawings.  Before starting demolition, 

establish location and extent of on-site underground utilities occurring in work area.  
Notify local utility companies to terminate existing services to the site as necessary.  
Terminate those utilities not terminated by the utility company. Remove all existing 
utilities and portions of underground drain lines as indicated on the drawings, and 
terminate in a manner conforming to the nationally (or local jurisdiction) recognized code 
covering the specific utility and satisfactory to the Construction Manager.  Mark the live 
end of the utility after it has been disconnected to avoid damage during demolition. 
Perform no mechanically operated excavation within 4 feet of the live utility. Hand dig as 
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necessary to expose the utility for disconnection.  
 
 D. Proceed with demolition in a systematic manner from the top of the structure to the 

ground. Remove items (see item A above) to be salvaged (which could not be removed 
prior to demolition) as soon as possible after initiation of building demolition. No 
demolition activity is to be performed when personnel are working inside buildings. Stage 
cranes and breaker panels on clean plastic in a location as shown on the drawings. Cover 
electrical items with waterproof tarp and secure. 

 
 E. Do not overload existing roof or structures. 
 
 F. Demolish structures to natural grade, unless otherwise indicated on Drawings. 
 
 G. Completely demolish and remove and crush all slabs, foundations, underground 

structures, etc.  This work will require removal of structures to below natural grade. 
(Note: A machine foundation is present inside the Richardson Metals Building. This 
machine foundation is approximately 5 feet thick by 10 feet wide by 20 feet long). 

 
 H. Remove and Clean Piling. A portion of the former Frontier Hardchrome building is 

constructed on piling. Remove all piling by complete extraction. Do not break piling; if 
broken, all pieces must be removed by Contractor. Twenty piling are estimated; depth of 
25 feet. Remove gross soil from piling and clean with a steam cleaner. Piling shall be 
cleaned within the footprint of the former FHC building to avoid spread of contamination. 
Stockpile decontaminated piling on plastic in the clean area and cover. Sampling of piling 
for disposal will be performed by others. Contractor shall dispose/recycle piling 
accordingly after sample results are received from the laboratory (approximately 3 weeks 
after sampling). Contractor shall assume piling are non-hazardous. 

 
 I. Demolish non-contaminated asphalt and concrete located on the site designated for 

removal. Remove gross soil from asphalt and concrete. Remove remaining adhering soil 
with a steam cleaner prior to taking offsite for disposal/recycle. Remove soil from 
concrete within the footprint of the former FHC building. 

 
 J. Demolish contaminated concrete and cinderblock (approximately 75 in-place cubic yards) 

located on the site designated for removal. Remove gross soil from concrete prior to 
transporting offsite for disposal as hazardous waste.  Keep contaminated and non-
contaminated concrete segregated from one another. 

 
 K. Contractor shall perform demolition and material staging in a manner that prevents non-

contaminated debris from contacting contaminated soil.  All areas within the site 
exclusion area shall be considered to have contaminated soil. Contractor shall stage all 



FHC Demolition Scope of Work  
 

 

 
02-0261r1.doc 02050 - 8 5 May 2003 

 
This document was prepared by Roy F. Weston, Inc. expressly for the EPA.  It shall not be disclosed in whole or in part 
without the express, written permission of the EPA. 

non-contaminated demolition material on existing non-contaminated structures (building 
floor slabs, etc.), or on other areas where the Contractor has provided a barrier to isolate 
contaminated soil from debris and as approved by the Construction Manager.  
Contractor's approach for preventing cross-contamination shall be discussed in the 
Contractor's Work Plan. 

 
 L. Contractor shall give consideration to using the floor slab of the Frontier Hardchrome 

Building, the clean concrete slab and/or the Richardson Metals Building floor slab for 
staging materials to prevent contact with contaminated soil. 

 
3.05 DISPOSAL/RECYCLE 
 
 A. Removal all materials and debris from the site. Dispose or recycle accordingly. 
 
3.06 ON-SITE STOCKPILE 
 
 A. Location of on-site stockpile shall be shown in the Contractor Work Plan, and/or as 

directed by the Construction Manger. 
 
 
 
 END OF SECTION 
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SECTION 02200 
EARTHWORK 

 
  
 
PART  1-GENERAL 
 
1.01  SUMMARY 
 
 A. Excavate four test pits in selected locations shown on the drawings. Purpose of test 

pits is so Construction Manager can identify type and quantity of buried debris. 
Replace spoils into test pits and compact. 

 
 B. Grade or level site after both Phase 1 and Phase 2 work where demolition activities 

disturbed the soil. 
 
1.02  REFERENCE STANDARDS 
 
 A. Code of Federal Regulations 
 
  1. 29 CFR 1926.650 - .652 - Excavations 
 
 B. Washington State Regulations 
 
  1. WAC 296-155 Part N – Excavations, Trenching and Shoring. 
 
PART  2-PRODUCTS 
 
 

NOT USED 
 
PART 3-EXECUTION 
 
3.01  TEST PIT EXCAVATION 
 
 A. Contractor shall excavate approximately 4 test pits in locations shown on the 

drawings. Location and number of test pits may be changed by the Construction 
Manager. 
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 B. Contractor shall cover the ground with plastic to prevent excavation spoils from 
contacting surface soil. The area covered with plastic shall be expanded as necessary 
during excavation to ensure spoils do not contact surface soil. Plastic may be reused 
from one excavation location to another. 

 
 C. Test pits shall be excavated to a depth of approximately 15 feet as directed by the 

Construction Manager.  The size of the excavation shall be only what is necessary to 
attain the desired depth unless directed otherwise by the Construction Manager. As 
soil is excavated, drain water from soil into excavation prior to placing soil onto 
plastic. Soil shall be placed no closer than 4 feet from excavations edge. Drain any 
water accumulation on plastic into excavation. 
 

 D. Excavate soil in a manner that prevent cave-ins. Slope as necessary. Keep all 
personnel away from excavation area. Construction Manager will observe excavation 
and make note of materials and debris excavated. Construction Manager may also 
request visual descriptions of materials in excavation from equipment operator. No 
personnel are to enter excavation under any circumstances. 

 
 E. Upon completion of the excavation and as directed by the Construction Manager, 

place soil and debris back into excavation in 2 foot lifts. Compact with bucket of 
excavator after each lift until firm.  

 
 F. Excavations are to be filled immediately after appropriate information is recorded by 

the Construction Manager. Under no circumstances shall excavations be left open 
unsupervised or be left open overnight. All excavations shall be backfilled as soon as 
possible.  

 
 G. After all excavations are complete, remove soil from plastic and dispose plastic 

accordingly.  
 
3.02  SITE LEVELING 
 
 A. After structure demolition work (Phase 1) is complete, level soil in the area affected by 

demolition activities. Level area where test pit excavation occurred. 
 
 B. After foundation and piling removal work (Phase 2) is complete, level soil in the area 

affected by demolition activities. Roll flat. Site shall be leveled such that it does not 
drain towards Cassidy Manufacturing’s Facility. Apply water as necessary to obtain 
consolidation. Water shall not applied in quantites that generate runoff.  

 
 C. Apply dust fixative over disturbed area. Dust fixative shall be applied after Phase 2 
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foundation and piling removal work. Dust suppressant shall be an acrylic polymer 
(manufactured by America West Dust Control [Ph. 1-888-547-5475] or equivalent. 

 
  
 

 END OF SECTION
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SECTION 02300 

OFF-SITE TRANSPORTATION 
 

 
 
PART 1 - GENERAL 
 
1.01 GENERAL REQUIREMENTS 
 
 A. The Contractor shall include in the Contractor's Work Plan a plan for the transportation of 

contaminated and non-contaminated debris.  The plan is to contain routing information, 
type and size of vehicles to be used, material used to cover trucks, the name and location 
of disposal facilities, etc. 

 
 B. The Contractor shall utilize appropriate vehicles and operating practices to prevent 

spillage from occurring enroute to the disposal/recycle facility. 
 
 C. The Contractor shall originate and maintain the waste shipment records/manifests 

required by the Federal Resource Conservation and Recovery Act (PL 94-580), the State 
of Washington, as required by any other state along the transport route, and the state 
where the treatment/disposal facility is located.  These records/manifests shall be 
maintained for all hazardous and non-hazardous materials. 

 
 D. The Contractor shall coordinate the hauling with site work schedules and disposal facility 

schedule. 
 
1.02 REFERENCE STANDARDS 
 
 A. Code of Federal Regulations 
  1. 40 CFR 112-SPCC 
  2. 49 CFR 171 - 179 - Packaging, marking labeling, and shipping of Hazardous 

Materials 
 
 B. Washington State Regulations 
  1. WAC 173-303.  Washington Dangerous Waste Regulations 
 
 
PART 2 - PRODUCTS 
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NOT USED 
 
PART 3 - EXECUTION 
 
3.01 LOADING 
 
 A. Trucks hauling contaminated and non-contaminated debris off-site shall be loaded in the 

non-contaminated areas of the site, preferrably on the “Clean Staging Area”.  Other 
loading areas desired by the Contractor will require approval of the Construction Manager 
and may require ground cover or engineering controls such as barriers to delineate 
contaminated and non-contaminated areas. Contractor shall also coordinate use of loading 
areas other than the “Clean Staging Area” with the City and neighboring businesses to 
avoid blocking streets and business entrances. 

 
 B. The Contractor shall furnish, install, and maintain any temporary loading facilities 

required for completion of waste removal activities.  Dust shall be kept to a minimum 
during loading of material into trucks. 

 
 C. The Contractor shall provide the equipment, personnel, and facilities necessary to move 

and load waste materials designated for off-site transport.  Vehicles used for hauling 
contaminated materials shall be decontaminated before first use, prior to hauling any 
material, and after last use to prevent cross-contamination of materials. 

 
 D. The Contractor shall ensure that all operations for loading and hauling of contaminated 

wastes are in compliance with the appropriate local, Washington State Department of 
Transportation, Federal DOT regulations, and applicable RCRA requirements. 

 
 E. All vehicles hauling bulk wastes from the site shall be inspected by the Contractor prior 

to leaving the site.  No vehicle that is dripping or leaking any quantity of material shall be 
allowed to leave the site. 

 
 F. The Contractor shall periodically inspect local roads used by the vehicles to ensure that 

no leakage or damage to the roads has occurred.  Local roads shall be maintained in their 
original condition throughout this project. 

 
3.02 HAULING 
 
 A. The Contractor shall implement a hauling or transport schedule which allows for removal 

of the waste at a rate compatible with staging space limitations and time restrictions. 
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 B. The Contractor shall obtain manifest forms, obtain waste code numbers, and complete the 
waste shipment manifest records as required by the appropriate regulatory agencies for 
verifying the waste type (Code No.) and quantity of each load transported off-site.  The 
EPA or their representative shall sign the manifest forms as the generator.  Only the 
EPA's designated official or alternate can sign the manifest.  Contaminated waste and 
debris shall be measured in units of weight.  Two (2) copies of each manifest will be sent 
to the Construction Manager before the shipment leaves the site and within two (2) 
business days after notification of receipt at the disposal facility.  Any manifest 
discrepancies shall be reported immediately to the Construction Manager and shall be 
resolved by the Contractor. 

 
 C. The Contractor shall not transport waste from the site to an intermediate waste storage 

facility located closer than or enroute to the facility used for final treatment/disposal of 
waste. 

 
 D. The Contractor shall coordinate vehicle inspection and recording of quantities leaving the 

site with the Construction Manager.  These quantities shall be verified with recorded 
quantities at the disposal facility. 

 
 E. The Contractor shall remedy situations involving waste spilled in transit; this action shall 

be accomplished at no additional project cost. 
 
 F. The Contractor shall minimize the tracking of dust, dirt, or mud from the site, and shall 

perform road cleaning, if necessary, as determined by the Washington Department of 
Transportation, the Construction Manager, or local officials at no additional project cost. 

 
 END OF SECTION 
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SECTION 02400 

OFF-SITE DISPOSAL 
 

 
 
PART 1 - GENERAL 
 
1.01 GENERAL REQUIREMENTS 
 
 A. The work involves off-site disposal of hazardous and non-hazardous materials. 
 
 B. The Contractor shall coordinate the schedule for truck and waste deliveries at the off-site 

disposal facilities to meet the approved project schedule and for compatibility with 
temporary staging limitations on-site and the availability of equipment or personnel for 
materials handling operations. 

 
 C. The EPA's Off-site Policy for disposal of any materials from a Superfund Site must be 

met.  Submit name, location, telephone number, and EPA ID number for each off-site 
disposal facility to be used.  Submit information with bid, and again, 7 days after Notice 
to Proceed.  If changes to the disposal facilities are desired, submit the information above, 
at least 7 days prior to the date that approval of the new facility is needed.  

 
1.02 REFERENCE STANDARDS 
 
 A. Code of Federal Regulations 
 
  1. 40 CFR 268 - Hazardous Waste Disposal 
  2. 40 CFR 112 - SPCC 
  3. 49 CFR 171-179 - Packaging, marking labeling, and shipping of Hazardous 

Materials 
 
 B. Washington State Regulations 
 
  1. WAC 173-303 - Washington Dangerous Waste Regulations 
 
 
PART 2 - PRODUCTS 
 
NOT USED 
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PART 3 - EXECUTION 
 
3.01 OFF-SITE DISPOSAL 
 
 A. The Contractor shall use only EPA approved off-site disposal facilities. 
 
 B. The Contractor shall be responsible for ensuring: 
 
 1. Acceptance of the specific waste at an approved off-site treatment or disposal facility. 

 
 2. That the facility is properly permitted according to applicable Federal, state, and local 

regulations to accept the stated wastes. 
 

 3. That the facility provides the stated treatment or disposal services. 
 
 C. The Construction Manager and EPA reserve the right to contact and to visit disposal 

facilities and regulatory agencies to verify the disposal agreement and acceptability of the 
facilities. 

 
 D. Contractor shall select a primary waste disposal facility and an alternate disposal facility 

for each waste type.  Contractor's bid shall include costs for disposal at the primary 
facility and alternate pricing for use of the alternate facility. 

 
 E. In the event that the identified and approved facility ceases to accept the stated waste 

materials or the facility ceases operations, the Contractor shall use the alternate approved 
and permitted facility for accepting the waste materials.  The Contractor shall make the 
necessary arrangements to utilize the alternate facility and shall obtain the Construction 
Manager's approval for the alternate facility in the same manner as for the original 
facility. 

 
 F. The Contractor will coordinate and comply with all requirements established by the 

disposal facilities (i.e., size, weight, volume, extent, etc.) 
 
3.02 RECORDKEEPING 
 
 A. The Contractor shall provide to the Construction Manager written documentation and 

records verifying receipt and weights of each load at the disposal facility and verification 
of proper disposal. 
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 B. If notification of receipt of any waste shipment is not received by the Contractor within 

two (2) weeks of departure of the waste from the site, the Contractor shall immediately 
notify the Construction Manager and contact the disposal facility to determine the status 
of the shipment and resolve the discrepancy. 

 
 END OF SECTION 


